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PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES

ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER

AT
(RESEARCH INSTITUTE)

BILL OF QUANTITY

(PAQSIIMS) GAMBAT

S. NO. DESCRIPTION AMOUNT

1 CIVIL WORKS

A Schedule Items 129,653,013.87
Add % on (A) PWD Schedule Rates 2012 for Schedule Items= Rs.
TOTAL (A)

B Non-Schedule Items
TOTAL (B)
GRAND TOTAL (A+B)

2 PLUMBING WORKS

A Schedule Items 1,631,320.69
Add % on (A) PWD Schedule Rates 2012 for Schedule Items= Rs.
TOTAL (A)

B Non-Schedule Items
TOTAL (B)
GRAND TOTAL (A+B)

3 ELECTRICAL WORKS

A Schedule Items 5,269,827.01
Add % on (A) PWD Schedule Rates 2012 for Schedule Items= Rs.
TOTAL (A)

B Non-Schedule Items
TOTAL (B)
GRAND TOTAL (A+B)

4 HVAC WORKS

A Non-Schedule Items

TOTAL

GRANDTOTAL(1+Z+3+4)
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PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES

ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER

AT

(RESEARCH INSTITUTE)

ENGINEERS ESTIMATE

(PAQSJIMS) GAMBAT

Sub Head
Code

Description

Units

Quantity

Rate
(Rs)

Amount
(Rs)

CIVIL WORKS (Schedule Items)

Clearing and Grubbing

102-1

Clearing jungle (ordinary) by cutting, removing all
shrubs, trees, upto 6 inches (152 mm) girth, etc. and
taking out their entire roots and filling the hollows
with earth complete with dressing, consolidating and
watering the filling including stacking the serviceable
materials and disposal of useless material as directed,
included all leads, cost of earth included.

100 Sq.ft

33,464.00

43.43

14,533.42

Excavation

103-13

Excavation for raft foundations, underground tanks
and septic tanks (rectangular or square) in wet silt clay
or mud and back filling the excavated material all
round the trenches including breaking clods, watering,
consolidation by ramming in layers not exceeding 9
inches (229 mm) in depth to full compaction, dressing
and disposal of surplus excavated stuff as directed,
Including all lead and lift up to 5 feet (1.52 m).

100 Cft

167,319.00

736.23

1,231,852.67

103-13
+28

Add for additional lift of every three feet ( 5ft to 8ft)

100 Cft

33,464.00

813.58

272,256.41

Bailing out water.

103-40

pumping out sub-soil water during
excavation, concreting, cast in situ concrete or
masonry work in foundation etc. (only three
operations to be allowed, trench volume under water
to be measured first time for excavation, second time
for concreting, and third time for cast in situ concrete
Or masonry work in foundaton etc,.

Bailing or

100 Cft

66,927.00

298.35

199,676.70

Stone Solling

104-12

Supplying, stacking, spreading and filling stones of
required size to required slope from approved
quarries in plinth or under floor including filling voids
with spawl! and chips and consolidation by ramming
layers not exceeding 9 inches (229 mm) in depth to
full compaction lift upto 5 feet (1.52 m).

100 Cft

33,464.00

2,207.48

738,711.59

Lean Concrete

—

105-13

Providing and laying 1:4:8 (1 cement 4 sand and 8
coarse aggregate) cement concrete using graded stone
ballast 2 inches (51 mm) and down gauge in
foundation including levelling, compacting and curing
etc. complete.

100 Cft

16,732.00

10,415.44

1,742,711.42

Situ Wall
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106-02

Providing and laying in situ 1:3:6 (1 cement 3 sand and
6 coarse aggregate) cement concrete using screened
graded bajri 3/4 inch (19 mm) and down gauge in
foundation, basement and plinth including form work,
compacting, curing and removal of form work, etc.
complete, foundation and basement up to 5 feet (1.52
R.m) depth and plinth up to 4 feet (1.2 R.m) height
from ground level.

100 Cft

3,088.00

14,887.24

459,717.97

REINFORCED CEMENT CONCRETE (SUB STRUCTURE)

Foundation

114-02 +
135+ 138

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs. per sq inch (15.52 N/mm? ) at 28
days with a mix not leaner than 1:1:2 in raft or strip
foundation with columns and pillars, of any shape including
form work and its removal, compacting, leveling and curing
etc. complete but excluding the cost of reinforcement, in
foundation basement and plinth.

100 Cft.

60,750.00

23,751.95

14,429,309.63

Sub-Structure Columns

114-04 +
135 + 138

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs. per sq inch (15.52 N/mm?2) at 28
days with a mix not leaner than 1:1:2 in columns of|
square or rectangular shape of regular section
including form work and its removal, compacting and
curing etc. but excluding the cost of reinforcement, in
foundation basement and plinth.

100 Cft.

1,824.00

26,704.50

487,090.08

Plinth Beam

114-08 +
135+ 138

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs.. per sq inch (15.52 N/mm?2) at 28
days with a mix not leaner than 1:1:2 in plinth beams
of required shape and design including form work and
its removal, compacting and curing etc. but excluding
the cost of reinforcement, tn foundation basement
and plinth

100 Cft.

6,965.00

26,113.85

1,818,829.65

Earth Filling

104-8

Supplying earth from approved outside sources
including digging, loading and unloading and filling in
foundation trenches, plinth or under floor, etc.
including breaking clods, dressing, watering and
consolidation by ramming in layers not exceeding 9
inches (229 mm) in depth to full compaction complete
with all lead and lift of 5 feet (1.52 m).

100 Cft

243,343.00

2,467.50

6,004,495.83
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9 Damp Proof Course

Providing and laying 2 inches (51 mm) thick damp
proof course with cement concrete 1:2:4 cast in situ
using graded screened bajri of 3/4 inch (19 mm) and
a 108-03 down gauge mixed with any approved water proofing 100 Sq.ft. 2,157.10 2,659.79 57,374.21
agent including compacting, curing form work and its
removal etc. complete, but excluding the cost of water
proofing agent .

Extra for using water proofing agent pudlo in item Nos.
b 108-05 |1,2 and 3 (quantity to be used as per manufacturer's KG 64.71 86.10 5,571.86
specification).

10 Super Structure Columns

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs. per sq inch (15.52 N/mm2 ) at 28
days with a mix not leaner than 1:1:2 in columns of| 100 Cft. 3,295.00 30,389.36 1,001,329.41
square or rectangular shape of regular section
including form work and its removal, compacting and
curing etc. but excluding the cost of reinforcement, in
the ground floor

114-24 +
135 + 138

114-24 +
b 135+ 138 + |First floor 100 Cft. 3,295.00 31,338.56 1,032,605.55

92

114-24 +

138
c Second floor 100 Cft. 455.00 32,090.01 146,009.55

93

135+92 +
T

11 Shear Wall

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
114-09 [Strength of 4500 Ibs.. per sq inch (15.52 N/mm?) at 28
a days with a mix not leaner than 1:1:2 in straight walls more 100 Cft. 1,313.00 27,958.39 367,093.66
+135+138 than 6 inches (152 mm) thick including form work and its
removal, compacting and curing etc. but excluding the cost
of reinforcement, in foundation basement and plinth

114-30
b ! Plinth to first 101 Cft. 1,807.00 28,692.59 518,475.10

+135+138

114-30
+ 135+ 138 [First to Second 102 Cft. 1,710.00 29,641.79 506,874.61

+92

114-30
+135+138+ |Roof 103 Cft. 711.00 30,393.24 216,095.94

92+93

o

Super Structure Beams
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.N Descripti i it
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Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs. per sq inch (15.52 N/mm2 ) at 28
114-38 + days with a mix not leaner than 1:1:2 in straight 100 Cft. 5,304.00 28,609.52 1,517,449.10

a
135+138 beams, lintels cantilever beams of required shape or
section including form work and its removal,
compacting and curing etc. complete but excluding the
cost of reinforcement, in basement and ground floor.
114-38 +
b 135 + 138 + [First floor 100 Cft. 5,845.00 29,558.72 1,727,707.36
92
114-38 +
c 135 + 138 + [Second floor 100 Cft. 94.00 30,310.17 28,491.56
92 +93
13 Sills

Providing and laying reinforced cement concrete using
screened graded bajri 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 2250 Ibs. per sq inch (15.52 N/mm?) at 28
a 114-42 days with a mix not leaner than 1:2:4 in sill and bed plates of| 100 Cft. 45.84 19,602.85 8,986.68
straight or circular walls including form work and its
removal, compacting and curing etc. complete but excluding
the cost of reinforcement, in basement and goround floor.

114-42

b +92 First floor. 100 Cft. 49.92 20,552.05 10,259.97
14 Lintels
Providing and laying reinforced cement concrete using
screened graded bajri 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 2250 Ibs. per sq inch (15.52 N/mm? ) at 28
days with a mix not leaner than 1:2:4 in straight beams,
lintels cantilever beams of required shape or section
including form work and its removal, compacting and curing
etc. complete but excluding the cost of reinforcement, in
basement and ground floor.
a 114-38  |Ground floor. 100 Cft. 526.88 19,779.90 104,215.35
114-3
b +4928 First floor. 100 Cft. 455.63 20,729.10 94,446.96
114-38
c 3 Second floor. 100 Cft. 17.81 21,480.55 3,826.22
+92+93

15 Coping
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Providing and laying in situ 1:3:6 cement concrete
using screened graded bajri 3/4 inch (19 mm) and
109-105 |down gauge in architraves, coping and cornice etc. of|
+111+ 112 |required  shape in superstructure  including 100 Cft. 207.35 16,148.87 33,483.87
compacting, curing, cost of form work and its removal
etc., complete in Second floor .
16 Counter Top
Providing and laying reinforced cement concrete using
screened graded bajri 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 2250 Ibs. per sq inch (15.52 N/mm2) at 28
a 114-55  |days with a mix not leaner than 1:2:4 in ordinary slab 3| 100 cft. 43.32 21,234.54 9,199.47
inches (76 mm) to less than 5" (127 mm) thick
including form work and its removal compacting and
curing etc, complete but excluding the cost of
reinforcement, in basement plinth and ground floor.
b 1149-55 First Floor 100 Cft. 31.66 22,183.74 7,022.96
17 Slab
Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs. per sq inch (15.52 N/mm2 ) at 28
a 114-56 + days with a mix not leaner than 1:1:2in ordinary slab 5 100 Cft. 11,563.00 28,084.91 3,247,458.14
135+ 138 fi hes (127 mm) to 6 inches (152 mm) thick Including
form work and its removal compacting and curing etc.
complete but excluding the cost of reinforcement, in
basement plinth and ground floor
114-56 +
b 135 + 138 + [First floor 100 Cft. 11,546.00 29,034.11 3,352,278.34
92
114-56 +
c 135 +138 + |Second floor 100 Cft. 401.00 29,785.56 119,440.10
92 +93
18 Stair Case
Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs. per sq inch (15.52 N/mm?2 ) at 28
a 114-50 + days with a mix not leaner than 1:1:2 in straight stairs 100 Cft. 476.29 33,930.55 161,609.05
135 +138 and landing of required section including form work
and its removal, compacting and curing etc. complete
but excluding the cost of reinforcement, in basement
plinth and ground floor.
114-50 +
b 135+ First floor 100 Cft. 476.29 34,879.75 166,130.03

138 +92




ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER
AT

PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES (PAQSJIMS) GAMBAT
(RESEARCH INSTITUTE)

ENGINEERS ESTIMATE

Sub Head Rate Amount
S.No u Code Description Units Quantity (Rs) (Rs)
19 Top roof Over head water tank & Under ground
water tank
Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs. per sq. inch (15.52 N/mm?2) at 28
114-10 + days with a mix not leaner than 1:1:2 in straight walls
a 1235 ;;389; in over head water tank bins, bunkers, intze tanks and| 100 Cft. 1,099.41 33,687.42 370,362.44
92+93+

silo up to a height of 30 feet (9 m) above ground
including form works and its removal, compacting and
curing etc. complete but excluding the cost of
reinforcement..

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing
strength of 4500 Ibs.. per sq inch (15.52 N/mm?) at 28

114-09 +
b days with a mix not leaner than 1:1:2 in straight walls| 100 Cft. 621.00 27,958.39 173,621.60
135+138 . L .
more than 6 inches (152 mm) thick including form
work and its removal, compacting and curing etc. but
excluding the cost of reinforcement, in foundation,
basement and plinth
T - o - I
c 114-153 .Prc->wd|ng and using pudlo in ordinary portland cement KG 51.61 85.37 4,406.14
initem of RCC .
Providing and fixing plain polyvinyle chioride (PVC)
water stops 12" (305 mm) wide in vertical or 076
d 124-93 horizontal expansion joints including cutting and Rft 173.67 »00.16 86,860.
jointing etc. complete in all floors .
20 Brick Massonary
Providing and laying first class solid burnt brick
masonry set in cement mortar 1:4 in straight or curved
a 112-25 walls 9 to 13-1/2 inches (229 mm to 343 mm) thick 100 Cft. 23,078.67 22,529.54 5,199,518.19
+79 including scaffolding, raking, out joints and curing etc.
complete in ground floor superstructure .
112-25 .
b First Floor 100 Cft. 26,740.22 23,551.06 6,297,605.85
+79+70
112-25
c +79+70 |[Second Floor 100 Cft. 4,292.09 24,230.54 1,039,997.64
+71
21 Metal lathing for cement plaster (At joints)

Providing and fixing expanded metal or wire net
lathing with 3/4" (19 mm) cement plaster 1:4 in 3
122-42  [layers including curing etc. complete in any floor with| 100 Sq.ft. 12,563.28 11,447.18 1,438,141.46
expanded metal 2-1 /2" x 3/4" x 12 gauge (64 mm x 1
9 mmx2.11 mm).

22 Steel Reinforcement
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Providing and laying hard grade ribbed deformed
(minimum yield point 60,000 psi) reinforcement bars
with & including the cost of straightening, cutting,
bending, binding, wastage, and such overlaps as are
not shown in the drawings, placing in position on
cement concrete 1:2:4 precast or m.s. chairs, tying
with binding wire, cost of chairs and wires etc. in all
kinds of RCC work in foundation, basement, plinth and
ground floor of building including septic tanks and
under ground tanks and in projections for future
extension .
a 114-166 |G.Floor Kg 270,000.00 123.02 33,215,400.00
b 1141-;‘?6 F.Floor Kg 110,000.00 124.47 13,691,700.00
114-166
X . A 1,254,600.00
c +174+176 S.Floor Kg 10,000.00 125.46
23 Roof Columns
Providing and laying RCC columns of any shape and
114-158 |design on lean concrete of 1:12 for temporary
+159+160+ [coverage of steel including form work and its removal 100 Cft. 1,237.00 14,606.57 180,683.27
160 compacting etc. complete but excluding the cost of
reinforcement, basement, plinth and ground floor..
24 Plaster
1/4" (6.4 mm) thick cement plaster 1:4 on soffits of
ceiling, cantilever slabs, sides and soffits of beam etc.,
a in basement, mezzanine and ground floor including
making edges, corners and curing etc,. Complete.
i 122-2 Ground Floor 100 Sq.ft. 8,613.00 1,625.98 140,045.63
Il 122-2 + 87 |First Floor 100 Sq.ft. 3,360.50 1,779.85 59,811.85
22-2 + 87
1] & +90 Second Floor 100 Sq.ft. 957.88 1,910.31 18,298.47
1/2" (13 mm) thick cement plaster 1:5 on walls and
columns etc. in basement, plinth, mezzanine and
b . . .
ground floor including making edges, corners, and
curing etc., complete..
i 122-5 Ground Floor 100 Sq.ft. 62,308.14 1,896.49 1,181,667.64
1l 122-5 + 88 |First Floor 100 Sq.ft. 56,818.26 2,101.65 1,194,120.96
122-5 +
] 38 +591 Second Floor 100 Sq.ft. 4,318.27 2,275.59 98,266.12
3/4" (19 mm) thick cement plaster 1:4 on walls and
c columns etc. in basement, plinth, mezzanine and
ground floor including making edges, corners, and
curing etc., complete.
i 122-8 Ground Floor 100 Sq.ft. 13,450.05 2,367.12 318,378.29
1l 122-8 + 88 |First Floor 100 Sq.ft. 12,249.43 2,572.28 315,089.02
122-8 + 88
1 191 8 Second Floor 100 Sq.ft. 11,177.50 2,746.22 306,958.29
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d UGWT & OHWT

Providing, and laying floors of 1-1/2 inches (38 mm)
thick 1:2:4 cement concrete using graded screened
i 117-5 bajri 3/4 inches (19 mm) and down gauge in UGWT 100 Sq.ft. 336.96 2,340.55 7,886.72
including form work, consolidation, finishing, curing
etc. complete..

Providing, and laying floors of 1-1/2 inches (38 mm)
117-5  [thick 1:2:4 cement concrete using graded screened
Il +25+26+ |bajri 3/4 inches (19 mm) and down gauge in OHWT| 100 sq.ft. 54450 | 3,167.90 17,249.22
26+26 |including form work, consolidation, finishing, curing
etc. complete..

1/4" (6.4 mm) thick cement plaster 1:4 on soffits of
ceiling, cantilever slabs, sides and soffits of beam etc.,

H 1222 in UGWT including making edges, corners and curing 100 sq.ft. 336.96 1,625.98 5,478.90
etc,. Complete.
1/4" (6.4 mm) thick cement plaster 1:4 on soffits of
122-2 ceiling, cantilever slabs, sides and soffits of beam etc.,
iv i & 100 Sq.ft. 544.50 2,040.77 11,111.99

+90+90 [in OHWT including making edges, corners and curing
etc,. Complete.

1/2" (13 mm) thick cement plaster 1:5 on walls and

v 122-5 columns etc. in UGWT including making edges, 100 Sq.ft. 521.04 1.896.49 9,881.47
corners, and curing etc., complete..

1/2" (13 mm) thick cement plaster 1:5 on walls and
122-5+ lcolumns etc. in OHWT including making edges,| 101 sq.ft. 441.97 244953 10,826.19

vi
88+91+91 |corners, and curing etc., complete..

Providing and usin dlo in ordin ortland cement

vii 114-153 |, .v1 ng using pudio in ordinary por cemen KG 81.77 85.37 6,980.70
initem of RCC .

25 Flooring
Providing and laying soling stones 6 inches to 9 inches
(152 mm to 229 mm) size under floors including

a 117-01 packing with spawls and chips and consolidating etc. 100 Cft. 13,809.48 3,251.34 448,993.05
complete.
Providing and laying 1:4:8 cement concrete bed under
floors using graded stone ballast 2 inches (51 mm) and

b 117-02 100 Cft. 8,660.99 10,315.56 893,430.08

down gauge with levelling and ramming, watering and
curing etc. complete..

Providing and laying floors of 2 inches (51 mm) thick
1:2:4 cement concrete using graded screened bajri 3/4
c 117-06  |inch (19 mm) and down gauge in ground floor laid in| 10 Sq.ft. 28,666.35 3,053.25 875,255.12
panels including form work, consolidation, finishing,
and curing etc. complete.

d 117-06 + 25 |First floor 101 Sq.ft. 21,808.03 3,295.21 718,620.07
117- 2
e +0266+ = Second floor 102 Sq.ft. 957.88 3,490.34 33,433.26

26 Porcelain tiles
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117-159

Providing and laying light colour, glazed/non skid
vitrified porcelean tiles (Polished) not exceeding 1600
Sqem each, (Pak made) on walls and floors, in any
floor, laid with dry bond (stile bond) over a base of 1"
thick cement mortar (1:3) including jointing to tiles
with joint filler of approved quality as per direction of
the Engineer incharge.

100 Sq.ft.

24,002.97

17,882.39

4,292,304.48

27

Glazed Tiles Flooring

Providing and laying floor of 6mm (approx: 1/4") thick
white glazed tiles 12" x 12" (304mm x 304mm) of
master make (Pakistani) first grade in ground floor laid
over 1" (25mm) thick cement mortar 1:2 (1 cement
and 2 sand) including jointing and washing the tiles
with white cement slurry and curing etc, complete.

117-62

Ground floor

100 Sq.ft.

857.00

16,930.17

145,091.56

117-62
+69

First floor

100 Sq.ft.

951.81

17,125.30

163,000.75

28

Glazed Tiles Dado & Skirting

Providing and fixing 1/4"(6mm approx.) thick of
Pakistani make first grade coloured glazed tiles 8"x
10" (203mm x 254mm) size in dado and skirting in
ground floor over 1/2" (13mm) thick base of cement
mortar 1:3 setting of tiles in slurry of grey cement over
mortar base including filling the joint with white
cement slurry to matching the colour and washing the
tile, curing and cleaning etc. complete

118-48

Ground floor

100 Sq.ft.

2,924.50

9,097.31

266,050.83

118-48
+51

First floor

100 Sq.ft.

3,412.50

9,392.79

320,528.96

29

Chequered tiles

117-107

Providing and laying floor 1 inch (25 mm) thick of
cement tiles 12" X 12" X 1" (1 /2" topping and 1 /2
inch base) or 305 mm X 305 mm X 25 mm (13 mm
topping, 12 mm base) in grey cement in ground floor
over 1 inch (25 mm) lime mortar 1:2 (one lime two
sand) including setting the tiles with grey cement
slurry over lime mortar, jointing and washing the tiles
with neat cement slurry, polishing and curing etc.
complete including the cost of mortar..

100 Sq.ft.

1,721.33

8,065.32

138,830.49

118-63

Providing and fixing cement tiles 6" X 6" X 3/4" (152
mm X 152 mm x 19 mm) in dado and skirting in
approved dark shade over 1/2 inch (13 mm) thick base
in cement mortar 1:3 in ground floor setting of tiles in
slurry of grey cement over mortar base, including
filling of joints and washing the tiles with cement
slurry of the matching colour curing, grinding, rubbing
and polishing etc. complete.

100 Sq.ft.

140.17

9,301.82

13,038.27
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ENGINEERS ESTIMATE

S.No

Sub Head . . . Rate Amount
Code Description Units Quantity (Rs) (Rs)

30

False Ceiling

Providing and fixing Gypsum board 2' x 2'x 12mm tiles
124-182 |ceiling including two coat of distemper, Aluminum T &
122-151 (L angle 1" x 1" i.c hanger clips jointing clips and G.|
Wire etc complete as required in any floor.

Sq.ft. 21,727.81 82.22 1,786,491.16

31

Doors and Windows

Providing and fixing fully glazed Champagne anodized
aluminium Swing door with frame as per British
standard manufactured by Lucky, Alcop, Krudson,
Pakistan Cables and A.C.P. (fixing through their
approved fabrocators), Deluxe model section,
11991 1101.6mm X 44.5mm and 2mm thick including the
aluminium fittings, with all accessories cutting hole
etc. and making good damages to walls etc. complete
as required in any floor as per direction of engineer-in-
charge (Single leaf).

Sq.ft. 3,780.50 528.71 1,998,788.16

Providing and fixing fully glazed Champagne anodized
aluminium Swing door with frame as per British
standard manufactured by Lucky, Alcop, Krudson,
Pakistan Cables and A.C.P. (fixing through their
approved fabrocators), Deluxe model section,
11991 1101.6mm x 44.5mm and 2mm thick including the
aluminium fittings, with all accessories cutting hole
etc. and making good damages to walls etc. complete
as required in any floor as per direction of engineer-in-
charge (Double leaf).

Sq.ft. 602.00 528.71 318,283.42

Providing and fixing Tinted glass panes 5mm thick to M.S.
Box pipe / Aluminium doors, windows and ventilators etc

119-120 including the cost of Iat_)our, M.S. square Qipe beading, Sq.ft. 3,067.75 106.11 325,506.24
rubber packing and screw in any floor at any height.

Providing and fixing fully glazed Champagne anodized
aluminium Fixed windows Partition as per British
standard manufactured by Lucky, Alcop, Krudson,
Pakistan Cables and A.C.P. (fixing through their
119-67 |approved fabricators), Economy model box section
+120 |76.2mm x 38.1mm and 2mm thick including the cost|  Sa-ft.
of aluminium fittings, with all accessories cutting hole
etc. and making good damages to walls etc. complete
as required in any floor as per direction of engineer-in-
charge, including the cost of glass pans 5mm tinted.

218.75 359.51 78,642.81

Providing and fixing doubble glazed Champagne
anodized aluminium Sliding windows as per British
standard manufactured by Lucky, Alcop, Krudson,
Pakistan Cables and A.C.P. (fixing through their
approved fabricators), VIP model section dubble or
119-79 single glazed 100mm x 34mm and 1.6mm thick Sq.ft. 1.950.00 735.43 1,434,088.50
+120 including the cost of aluminium netting fitting, with '
all accessories cutting hole etc. and making good
damages to walls etc. complete as required in any
floor as per direction of engineer-in-charge, including
the cost of glass pans 5mm tinted.
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121-76

Providing and fixing with brass screws Alpha knob set
lock of approved design (No. 7000) Japan make,
cutting to required shape and size with two operating
keys as per direction of the Engineer-in-Charge.

Each

28.00

2,531.56

70,883.68

121-68

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer branno of
approved design No. 3 (Yugoslavia make), cutting etc.,
to required shape and size as per direction of Engineer
in-Charge.

Each

148.00

1,943.14

287,584.72

121-65

Providing and fixing with brass screws or specially
supplied screws yale night latch design of approved
design No. 610, Italian make, cutting etc., to required
shape and size as per direction of the Engineer-in-
charge.

Each

132.00

4,151.49

547,996.02

32

Water Proofing and Roof Screeding

108-12x2
+30+30

Providing two coat of bitumen emulsion at 10 Lbs. per
% sft. (0.49 Kg/sm) on roof.

100 Sq.ft.

25,819.98

1,489.54

384,598.93

108-25A
+37+37

Providing and laying water proofing of 1-1/2" to 2
inches (38 to 51 mm) thick 1:2:4 cement concrete
using graded screened bajri 3/8 to 3/16 inch (4 to 2
mm) thick in strips 1-1/4' wide laid on next day in full
length of the roof with using M/S angle 1-1/2" x 1-1/2"
x 3/16" including compecting, curing and removal of|
angles iron and laying of 6mm dia steel bars @300 mm
c/c both ways as directed on roof but excluding the
cost of M/S angle and steel bars.

100 Sq.ft.

25,819.98

2,879.92

743,594.77

33

Misc.

124-171

Providing and laying 1/2" (13mm) thick marble patties
(pannel strips) up to 1-1/2" (38 mm) depth in floor and
dado of any descriptino in all floor.

Rft.

991.00

6.46

6,401.86

124-141

Providing and laying gola 3" x 3" (76 mm x 76 mm)
concrete 1:2:4 using graded screened bajri at junction
of roof slab and walls and finished with cement plaster
1:4 including curing etc. complete.

100 Rft.

899.00

1,368.16

12,299.80

124-65

Providing and fixing 4" (100 mm) dia polyvinyle
chloride rain water (PVC) down pipe with mild steel
clamps, bolts and nuts fixed in cement concrete 1;2:4
etc. complete.

Rft

249.00

283.29

70,540.30

124-69

Providing and fixing 4" (100 mm) dia polyvinyle
chloride (PVC) bend of any degree for rain water down
pipe with clamps, bolts and nuts in cement concrete
1:2:4 etc. complete..

Each

88.00

696.81

61,319.54

122-37

Extra if deep cut grooves of approved sizes and design
are made on plastered surface of any description in
any floor

100 Sq.ft.

460.33

733.11

3,374.74

34

Paint
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122-151

Distempering with vinyle distemper (ICl) Dulux Paintex
of approved make and shade in two coats over and
including the cost of one priming coat of lime wash
including sand papering, dusting, and filling the holes,
cracks and inequalities, if any, at any height in any
floor.

100 Sq.ft.

12,931.00

1,053.54

136,233.41

122-162

Painting with (ICl) Dulux plastic emulsion paint VIP of|
approved shade two coats over and including the cost
of one priming coat complete over plastered surface
at any heightin any floor .

100 Sq.ft.

123,444.67

2,742.08

3,384,951.11

122-172

Painting three coats with weather shield paint deluxe
(ICl) make of approved shade on plaster surface
(External) and including the cost of cleaning the
surface, sand papering etc. complete at any height in
any floor.

100 Sq.ft.

11,177.50

1,406.88

157,254.54

35

Wooden Flooring

117-147

Providing and fixing with iron screws best quality
imported teak wood 1-1/2 inches (38 mm) thick
Planking of required width for flooring rebated or
tongues and grooved on wooden frame in any floor
including necessary jointing finishing etc. complete but
excluding the cost of frame..

Sq.ft.

339.14

1,005.78

341,095.70

36

Pavers

117-158

Providing and laying in floor C.C. 1:2:4: tuff pavers 2"
thick of approved design and colour and pattren
(average strength 7000 psi) laid on sand cushion filling
of joint with sand and warring etc. complete as per
direction of Engineer Incharge. (the cost of sand
cushion is included)

Sq.ft.

2,117.50

61.64

130,527.16

37

Kerb Stone

127-115-
116

Providing and laying road kerb of precast cement
concrete 1:3:6 (24" long 6" wide and 12" deep (610
mm long 152 mm wide and 305 mm deep) using
screened graded bajri, from work and its removal
compacting and curing laid in cement mortar 1:4 and
cement plaster 1:4 neatly finished including cost of
excavation and back filling of excavated stuff and its
disposal within one chain lead as desired.

100 Rft

605.00

12,639.16

76,466.92

38

sky light

119-23

Providing and fixing fully glazed fixed steel sky light
etc. made to crittal or equivalent standard and of
approved section painted with two coats of red oxide
paint including, cutting holes and making good
damages to walls etc. complete as required in any
floor.

Sq.ft.

1,307.25

374.79

489,944.23

Sub Total (Schedule Items) = Rs.

129,653,013.87
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CIVIL WORKS (Non Schedule Items)

Termite Treatement

Providing and applying anti termite treatment in
foundation bed of excavated trenches, vertical walls
of excavated trenches and under floor of new
buildings by approved manufactures/suppliers with
ten years guarantee as directed by the engineer
incharge ( Only Plinth Area three time).To all the
earth dressed horizontal and vertical surfaces before
laying of concrete etc. for columns and wall
foundations as well as trenches for drain lines etc.To
all foundations and plinth beams surfaces upto plinth
level before earth filling,To completion of stone
soling in plinth area complete and also in plinth
protection,Note: Payment as per Plinth Area one
time.

Sft

26,008.99

Water Proofing

Providing, laying and applying hot bitumen to the
vertical surfaces of the columns and the walls in
foundation & plinth in two layers with 10/20 at 1.64
kg per sqm, applied hot over the completely dry
surfaces of the concrete works, after the curing
period is over, complete as per drawings,
specifications and as per instructions of Engineer In-
charge.

Sft

45,918.86

Marble

Steps (Tread)

Providing & laying 3/4" thick polished approved
Marble (as approved by Engineer In-charge) in single
piece (Upto 6 Sqft) with Polish, bull nose edging on
Stairs Steps as shown on drawings including
preparation and laying of base plaster / concrete (1"
thick) in 1:4 cement sand mortor, filling/grouting
joints in white/coloured cement & matching colour
grout as required, mechanical cutting complete as
per drawing / specification and instructions of
Engineer Incharge.

Sft

628.20

Steps (Riser & Skirting)

Providing & laying 3/8" thick polished approved
Verona Marble (as approved by Engineer In-charge)
on Stairs Riser and skirting as shown on drawings
including preparation and laying of base plaster /
concrete (1/2" thick) in 1:4 cement sand mortor,
filling/grouting joints in white/coloured cement &
matching colour grout as required, mechanical
cutting complete as per drawing / specification and
instructions of Engineer Incharge.

Sft

455.68

Floor
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Providing & laying 1/2" thick pre polished approved
Verona Marble (as approved by Engineer In-charge)
size 1' x 2' on floor as shown on drawings including
preparation and laying of base plaster / concrete (2-
1/2" thick) in 1:4 cement sand mortor, filling/grouting
joints in white/coloured cement & matching colour
grout as required, mechanical cutting complete as
per drawing / specification and instructions of
Engineer Incharge.

Sft

720.00

Granite

Steps (Steps and Counter top)

Providing and laying Tread (Single Piece with bull
nose) of 3/4 inch (19 mm) thick Granite tiles in any
colour & shade upto 8 Sq. ft size fine dressed on the
surface without windings in any floor and setting the
tiles with 3/8" inch thick dry bond Style) slurry,
jointing & washing the tiles with tile grout slurry
including curing, rubbing and polishing etc. complete,
including the cost of dry bond and filling grout.
complete in all respect, as specified

Sft

997.41

Steps (Riser, Skirting and Walls)

Providing and laying Dado, skirting, Riser of 1/2 inch
(12 mm) thick Granite tiles in any colour & shade
upto 5 Sqft size with bullnose fine dressed on the
surface without windings in floor and setting the tiles
with 3/8" inch thick dry bond Style slurry, jointing &
washing the tiles with tile grout slurry including
curing, rubbing and polishing etc. complete, including
the cost of dry bond and filling grout. Floor / Landing
/ Skirting / Threshold/ Coping/ Walls complete in all
respect, as specified.

Sft

2,132.01

Floor

Providing and laying floor, of 3/4 inch (19 mm) thick
Granite tiles in any colour & shade upto 5 Sgq. ft size
fine dressed on the surface without windings in any
floor and setting the tiles with 3/8" inch thick dry
bond Style) slurry, jointing & washing the tiles with
tile grout slurry including curing, rubbing and
polishing etc. complete, including the cost of dry
bond and filling grout. Floor / Landing / Skirting /
Threshold/ Coping complete in all respect, as
specified

Sft

972.00

Utility Room flooring

Providing and fixing, 32mm thick size 600 x 600 mm
300 mm high , metalic tile with cemented fill
complete as per drawing / specification and
instructions of Engineer Incharge..

Sft

36.00
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Fairface Plaster

Providing and laying fairface concrete coating
(CemTrox or equivalent) to even and smooth
plastered vertical surface upto any height or level
with one coat of primer/surfacer, two coats of base
material and one coat of transparent hardener
applied as per approved color and sample complete
in all respect and as per manufacturer datasheet and
Engineer Incharge.

Sft

27,113.98

S S Handrail

Providing, making and fixing S.S. hand railing in
Staircases consisting of 1%" @ S.S. Vertical Post 2
Nos. at 2J4ft interval with fixing arrangement of 16
gauge 4"@ circular S.S. Plate / cover with Rawal Bolts
and horizontal main rail of 2%" @ S.S. Pipe with
design / eitching with SS Clamps and including buffing
and making joints with finished, welded with high
standard all fitting fixtures of S.S.complete as per
drawings, specifications, and/or as directed by the
Engineer In-charge (Shop drawings shall be provided
for the approval of Engineer/Consultant).

Rft

374.27

Specialized Doors

Providing and fixing FDA compliance Specialized fibre
reinforcement Door (Double/Single Leaf) with Glazed
vision panels, Bio safety air tight doors & G.| frame
double action as per standards, manufacturer
specifications and as per direction of Engineer
Incharge.

Sft

172.00

False Ceiling

Supply and fixmetal Panels, galvanized steel or
aluminium / stainless steel dimensions 600mm x
1200mm alongwith necessary components for fixing
direct or suspended from the soffit complete, incl
provision of opening for lights.

Sft

22,463.71

10

Vinyl Flooring
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Providing and fixing 2.0mm Compact Vinyl with Dry
Buffing possibility . The product should have Clean
Room certifications and come with Matching Welding
rods to weld the floor on all edges to make it
seamless. Reinforced with NO WAX NO Polish regime
throughout the life. The Vinyl should also be Sft 25,595.74
Phthalate Free (Food grade Plasticizers) for low VOC
emissions” Anti-Static — Static electrical charge EN
1815 < 2 kV in Roll form. (Roll size 23mx2m) through
approved manufacturer as per specification and as
per instructions of engineer In charge.

Sub Total (Schedule Items)= Rs.




ESTABLISHMENT OF POST GRADUATE MEDICAL
EDUCATION, INSTRUCTION & RESEARCH CENTER
AT PAQSJIMS, GAMBAT

BILL OF QUANTITY

MAIN SUMMARY

S.No

ITEMS OF WORKS

COST (Rs.)

PLUMBING WORKS

TOTAL AMOUNT OF SCHEDULE ITEMS

- O

TOTAL AMOUNT OF NON SCHEDULE ITEMS

-_— ]

ADD % ON PWD SHEDULE ITEM

N FE
- O]

TOTAL COST RS.

1,631,320.69

Amount in words:-
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PLUMBING WORK
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Units
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Rate
(Rs)
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(Rs)

SCHEDULE ITEMS: (Schedule of Rates, 2012 PAK P.W.D )

Sub Head
code 301-6

Providing and fixing Pakistani make best available
quality European style white glazed earthenware
wash down W.C.Pan complete with and including
the cost of a plastic seat (PVC cover and buffers 3
galls. (13.6 liters) white glazed earthenware low
level flushing cistern with siphon fittings, 1-1/2
inches (40mm) dia white porcelain enameled flush
bend, 3/4 inch (20mm) dia, G.I. warning pipe carried
outside and bent vertically downwards and making
requisite number of holes in walls, plinth and floor
for pipe connections and making good in cement
concrete 1:2:4..

Each

21

4,804.67

100,898.07

Sub Head
code 301-1

Providing and fixing best quality squatting type
white glazed earthenware W.C Pan, Pakistani (of not
less than 18 Inches clear opening as measured
between flushing rims) complete with and including
the cost of 13.6 litre best quality low level plastic
flushing cistern with internal fittings complete,
P.V.C. flushing pipe suitable for squatting type with
extra bends and length with fittings, C.I. trap 4
inches (100mm) dia and making requisite number of
holes in walls, plinth & floor for pipe connection and
making good in cement concrete 1:2:4..

Each

3,424.92

30,824.24

Sub Head
code 301-9

Providing and fixing 22 inches x 16 inches (560 x 406
mm) lavatory basin in white glazed earthenware
(Pakistani) complete with and including the cost of
Brass oxidized bolts kit built into walls 1/2 inches (15
mm) dia. Chrome plated mixer, 1-1/4 inches (32
mm) rubber plug and chrome plated brass chain 1-
1/4 inches (32 mm) dia brass waste of approved
pattern 1-1/4 inches (32 mm) dia chromium plated
battal trap with unions and making requisite,
number of holes in walls, plinth and floor for pip.e
connections and making good in cement concrete
1:2:4.

Each

4,628.14

18,512.56

Sub Head
code 301-25

Providing and fixing approved quality earthen ware
glazed vanity basin standard size (White/light
colour) and including the cost of 1-1/4” dia brass
waste 1-1/4” rubber plug and chrome plated brass
chain PVC waste pipe 1-1/4” dia of approved pattern
etc. complete.

Each

14

6,611.13

92,555.85
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PLUMBING WORK
Sub Head Rate Amount
S.No Description Units uantit
Code i 4 : (Rs) (Rs)

Providing and fixing approved quality stainless steel
sink 33" x 18” Pak made (Atlas) complete with brass
oxidized bolt kit/angle iron brackets built into walls
Sub Head %" dia CP sink mixer 1-1/4” rubber plug and CP brass
5 chain 1-1/4” CP brass waste 1-1/4” dia malleable Each 1 12,406.77 12,406.77
code 301-23 |, . ]

iron or CP brass bottle trap with malleable iron or
brass unions and making requisite number of holes
in walls, plinth and floor for pipe connections and
making good in cement concrete 1:2:4

Providing and fixing 1/2 inch (15 mm) dia plastic

Sub Head |connection complete with a 1/2 inch (15 mm) dia
code 301-17 |brass stop cock two brass nuts and lining jointed to
plastic pipe.

Each 136 333.70 45,383.85

Sub Head Extra over item No.8 and 9 for providing single hole
7 chromium plated mixer tap 1/2 inch (15 mm) dia Each 53 1,298.55 68,823.15
code 301-14 . .

(English or approved foreign make)..

8 Sub Head |Providing & fixing chromium plated Muslim bib-cock Each 30 720.94 21,628.20

code 302-13 fwith out Muslim Shower of approved quality.

9 S-1044 PVC Muslim shower with one meter flaxible pipe. Each 30 750.00 22,500.00

10 5-3395 Chromium Plated Brass Bottle Trap with union & Each 18 1,360.00 24,480.00

pipe, 1-1/2 inches (40mm) dia.

Providing and fixing Royal bath room accessories of
set of 7 pieces consist of one cosmetic shelf, one
towel rod with bracket, one soap dish, one tooth

Sub Head
11 ubrea brush holder with glass and cover, one tissue paper Each 6 4,316.62 25,899.72
code 302-11 )
holder one double hook one towel ring etc complete
of approved quality as per direction of Engineer in-
charge.
12 S-1056 Supply & Fixing Royal Soap Dish. Each 19 346.70 6,587.30

Providing and fixing 24"x3/4"(610 mm x 20 mm) dia
Sub Head |approved quality of chrome plated brass towel rail
13 Each 10 968.44 9,684.40
code 302-2 |complete with brackets fixed with 1"(25 mm) long ac

C.P brass screws and rawal plug.

14 Sub Head |[Providing and fixing approved quality C.P. brass Each 30 854.40 25,632.02

code 302-3 |[toilet paper holder.
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BILL OF QUANTITY

PLUMBING WORK

Sub Head Rate Amount
S.No Description Units uantit
Code crip Q v (Rs) (Rs)
Sub Head Providing and fixing 20 inches x 16 inches (508 mm x
15 406 mm) Looking mirror of Belgium glass complete Each 18 922.45 16,604.12
code 302-6 i X
with Plastic frame and C.P. Brass screws.
16 S-937 uPVC Mutli Floor Trape. Each 38 774.74 29,439.93
Fixing floor traps of sizes with gratings including
17 Sub Head |cutting a.nd making the requisite n'umber of ‘holes in Each 38 294.96 11,208.42
code 317-12 |walls, plinth and floors and making good in 1:2:4
C.C.
Providing and fixing un platisized polyvinyl chloride
pipe (U.P.V.C) "D" class and specials etc. including
cutting and fitting complete with and including the
18 Sub Head |cost of cutting trench upto 1-1/2 feet deep refilling,
code 306-21 |watering, ramming, and disposal of surplus earth
within one chain and after cleaning the pipe and
cartage within 10 miles (16.09 km.) (working
pressure 12 kg/cm2 ) 1-1/4 inches (32 mm) dia.
Sub Head
"di P.R 825 110.30 90,998.00
A | code 306-23 |2 @ f
Sub Head
" di ; 134 207.10 278,550.32
b) code 306-24 3" dia P.Rft 5
Sub Head
4" di P. 1320 328.36 433,431.53
9 | code 30625 |+ 9@ it
Sub Head
"di P. 110 509.08 55,998.32
| code 30627 |° @ Rft
Providing manhole type 'A' size 2 feet x 1-1/2 feet or
(610 mm x 457 mm) (inside dimensions) x 2 feet
(610 mm) deep as per approved design and
specifications complete for 4 inches to 12 inches
(100 to 305 mm) dia pipes up to 3 feet-11 inches
(1.19 m) depth with cast iron cover and frame 16
inches (406 mm) dia, inside (weight=1 Cwt.1 Qtr.) or
Sub Head 63.5 kg. fixed in 4 inches (100 mm) thick RCC 1:2:4
19 code 315-1 slab, 8 inches (203 mm) thick c.c. 1:3:6 block Each 11 6,481.67 71,298.34

masonry walls set in 1:3 c.m; 6 inches (150 mm)
thick 1:3:6 c.c. in foundation 1:2:4 c.c. in benching,
1/2 inches (13 mm) thick cement plaster in 1:3 C.M.
to all inside wall surface, channels and benching etc.
and to top including making requisite umber of main
and branch channels but excluding the cost of
excavation back filling and disposal of excavated
stuff, manhole cover and frame.
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BILL OF QUANTITY

PLUMBING WORK

Sub Head Rate Amount
S.No Description Units uantit
Code PH a Y (Rs) (Rs)
Add for extra depth beyond 2 feet (610 mm) and
20 Sub Head |upto 3 feet-11 inches (1.19 M) for ‘A’ type manholes inch 22 80.32 1767.12
code 315-2 |(for depth lesser than 2 feet or 610 mm deduct at
the same rate)..
21 Sub Head Prov1d|ng & fixing C.I Cover & Frame 18" dia (460 Each 1 8,769.90 96,468.90
code 315-26 [mm) weight 1 cwt 3 Qtr (88.90 Kg.)
Providing G.l. pipes, specials and clamps etc.,
including fixing cutting and fitting complete with and
including the cost of breaking through walls and
Sub Head roof,. making .good etc.,. pamtfng 2 coa’.ts af'Fer
22 cleaning the pipe etc.; with white zinc paint with
code 305-1 | . .
pigment to match the colour of the building and
testing with water to a pressure head of 200 feet (61
M) and cartages within 10 miles (16.09 km.) (ILLM).
1/2 inch (15mm) dia pipe.
Sub Head
ia. R 320 67.82 21,702.40
a) code 305-1 15 mm dia ft
Sub Head
b ia. R 195 88.28 17,214.60
) code 315-2 20 mm dia i
23 Sub Head |[Providing and fixing 1/2 inches (15 mm) dia ball
307-16 valve (with PVC Ball) made to B.S.S. 1212
Sub Head
ia. 2 4 129.76 519.04
a) 307-17 15mm dia Nos
Sub Head
b ia. i 151.7 303.52
) 307-18 20mm dia Nos 2 6
TOTAL OF SCHEDULE ITEM | 1,631,320.69
(ii) PART -B
NON SCHEDULE ITEM
WATER SUPPLY
Providing, installation,  hydrostatic  testing,
commission, and balancing of PPRC, PN-20, Cold &
Hot Water Pipes with all fittings, fixtures and
specials like bend, tee, reducing socket, union,
nipples etc this piping shall be complete with
approved quality hanger & support system which
1 M.R shall be 100% imported with galvanized iron

hardware and fully threaded rods, bases and clamps
with non aging gaskets, this also includes cutting in
wall, slab, provision of sleeves, excavation and back
filling in approved manner, complete in all respects
as per specifications and drawings and as approved
by the Consultant.
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£

5 ‘:Z«‘ BILL OF QUANTITY
ST PLUMBING WORK
Sub Head Rate Amount
S.No D ipti i tit
Code escription Units Quantity (Rs) (Rs)

i M.R 3/4" (20mm) Rft 760

ii M.R 1" (25mm) Rft 1100

i M.R 1-1/4" (32mm) Rft 85

iv M.R 11/2 (40mm ) Rft 880

v M.R 2 (50mm) Rft 110

) M.R Supply and fixing of Trap for Water Closet P or S Each 9

Trap.

3 M.R Ball Valve with Handle

a) M.R S/F Ball Valve with handle 25mm dia for PPR pipe. Nos. 20

b) M.R S/F Ball Valve with handle 32mm dia for PPR pipe. Nos. 5

c) M.R S/F Ball Valve with handle 40mm dia for PPR pipe. Nos. 13

d) M.R S/F Ball Valve with handle 50 dia for PPR pipe. Nos. 3

PLUMBING FIXTURES

4 Providing and fixing of sink scullery complete all in Nos 31
accordance with the drawing and specifications. '

DRAINAGE SPECIALTIES

Providing and fixing UPVC cowl for vent pipe of the

B LR following dia including all accessories complete in all
a) a) 3" Nos. 11
b) b) 4" Nos. 10
Water Geyser
Supply and installation of geyser hot water geyser
5 M.R with below mentioned capacity including, 2 nos bass
’ ball valves for piping, accessories, etc., complete all
in accordance with the drawing and specifications.
a) M.R 35 gallons capacity Nos 4

6 (SH.Fire Fighting System)
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it ""/ BILL OF QUANTITY
PLUMBING WORK
Sub Head Rate Amount
S.No Description Units uantit
Code P Quantity | () (Rs)
Providing and fixing Fire Hose Cabinet with rubber
(a) M.R hose real including hydrant valve complete with all Nos. 6
accaceries one complete set .
(b) MR Providing a?nd fixing Fire Extinguishers filled with Nos. 15
carbondioxide 5 kg
(c) M.R Providing and fixing Check valves dia 3" Nos. 6
(d) M.R Providing and fixing Gate valves dia 3" Nos. 4
(@) MR Providing arl1d fixing Fire landing valve obliqu.e t\('pe Nos. )
complete with all respect one complete set .dia 3
(f) M.R Providing and fixing Brenching Inlet 3"X 2" Nos. 1
Supply & Installation Wet Type Fire Hydrant
(g) M.R 80MMX63MM  Way Pedestal with  Control Nos. 2
Outlet/Twoway.
7 FIRE PIPING NETWORKS
SEAMLESS BLACK STEEL PIPE SCH. 40
Supply & Installation of Seamless black steel
schedule 40 pipe conforming to ASTM A-53 along
8 MR with Pipe Pipe fittings conforming to BS Standard of
' required diameters as specified along with Piping
Support & Painting Materials :
a) M.R Size 3" Dia Rft 870
ISOLATION VALVE
Supply & Installation of OS & Y Gate Valves
9 M.R alongwith 2 Nos. Flanges, complete with Nut Bolts,
' Washer (Galvanized) and Rubber Gasket with each
valve.
a) NSI Size 3" Dia Nos. 2
TOTAL OF NON SCHEDULE ITEM -
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BILL OF QUANTITIES
SUMMARY ELECTRICAL WORKS
S.No ITEMS OF WORKS COST (Rs.)
B ELECTRICAL WORKS
TOTAL AMOUNT OF SCHEDULE ITEMS 5,269,827.01

TOTAL AMOUNT OF NON SCHEDULE ITEMS

ADD % ON PWD SHEDULE ITEM

B = TOTAL AMOUNT ELECTRICAL WORKS

Amount in words:-
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INSTRUCTION & RESEARCH CENTER AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

S.No

Sub Head
Code

Description

Units

Quantity

Rate
(Rs)

Amount
(Rs)

CHAPTER-2, INTERNAL ELECTRIFICATION

2-15 Point Wiring in recessed PVC conduit

02-15-01

Wiring for light, fan or call bell point with 1.5mm
single core, PVC insulated wire copper conductor
wire in 20mm (3/4") dia PVC conduit recessed in the
wall or column, roof etc, incl;uding 1mm. Single core
PVCinsulated wire as ECC as required.

Point

1099

700.46

769,805.54

02-15-03

Wiring for two way light point with 1.5mm single
core, PVCinsulated wire copper conductor wire in
20mm (3/4") dia PVC conduit recessed in the wall or
column roof.

Point

801.17

3,204.68

02-9-04

Extension/Additional wiring for light, fan ,call bell or
light plug point, controlled with same switch with
(3/.029") PVCinsulated wire in 20 mm (3/4") dia
PVC conduit recessed in the wall, column or roof
including 1mm? single core, PVC insulated wire as
ECC as required.

P/Point

241

222.90

53,718.90

Total Of Point Wiring in recessed PVC conduit Shedule RS :

826,729.12

2-32 Single PVC Insulated Wire and PVC, PVC Cable in Existing Conduit / Duct.

02-32-02

Supply & drawing of 2.5 mm?, single core, PVC
insulated wire in all kinds of existing or given
conduit/cable duct as required.

Rft

300

8.90

2,670.00

02-32-03

Supply & drawing of 4 mm?, single core, PVC
insulated wire in all kinds of existing or given
conduit/cable duct as required.

Rft

350

11.29

3,951.50

02-32-04

Supply & drawing of 6 mm?, single core, PVC
insulated wire in all kinds of existing or given
conduit/cable duct as required.

Rft

165

14.29

2,357.85

02-32-06

Supply & drawing of 16 mm?, single core, PVC
insulated wire in all kinds of existing or given
conduit/cable duct as required.

Rft

175

32.96

5,768.00

02-32-07

Supply & drawing of 25 mm?, single core, PVC
insulated wire in all kinds of existing or given
conduit/cable duct as required.

Rft

118

47.95

5,658.10

Total Single PVC Insulated Wire and PVC, PVC Cable in Existing Conduit / Duct.

20,405.45

2-28 2 WIRE WITH ECC WIRE IN PVC CONDUIT ON SURFACE
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T A

BILL OF QUANTITIES
ELECTRICAL WORK
S.No Su:ol-:’eead Description Units | Quantity :{::)e Ar(r:;t;nt

Wiring for sub-main with 2x 1.5 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded

11 | 02-28-01 |copper conductor wire including 1 mm?2 PVC Rft 5400 32.24 174,096.00
insulated wire single core wire as ECC in 20 mm
(3/4")dia PVC conduit fitted on surface as required.

Total Of 2 WIRE WITH ECC WIRE IN PVC CONDUIT ON SURFACE Shedule RS : 174,096.00

2-34 3 wire with ECC wire in existing conduit/Cable duct

Wiring for sub-main with 3x 2.5 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded

9 [ 02-34-02 |copper conductor wire including 1.5 mm? PVC Rft 13700 26.03 356,611.00
insulated wire single core wire as ECC in all kinds of
existing or given conduit/cable duct as required.

Wiring for sub-main with 3x 4mm?, PVC insulated
wire 300/500 volts grade, single core, stranded
10 | 02-34-03 |copper conductor wire including 1.5 mm?2 PVC Rft 765 37.29 28,526.85
insulated wire single core wire as ECC in all kinds of
existing or given conduit/cable duct as required.

Total of 3 wire with ECC wire in existing conduit/Cable duct 385,137.85

2-35 4 wire with ECC wire in existing conduit/ PVC Duct.

Wiring for sub-main with 4x 4mm?, PVC insulated
wire 300/500 volts grade, single core, stranded
11 | 2-35-04 |[copper conductor wire including 1.5 mm? PVC Rft 200 45.77 9,154.00
insulated wire single core wire as ECC in all kinds of
existing or given conduit/cable duct as required.

Total Of 4 wire with ECC wire in existing conduit Shedule RS : 9,154.00

2-67 PVC CONDUIT & DUCT

Supply & fixing 20mm ( 3/4") dia PVC conduit with
all especial such as bends, sockets, Junction etc

. . Rft 14000 23.15 324,100.00
recessed in the wall or column as required.

12 | 2-67-06

Supply & fixing 25mm (1") dia PVC conduit with all
13 2-67-07 |especial such as bends, sockets, Junction etc Rft 14923 26.71 398,593.33
recessed in the wall or column as required

Supply & fixing 50mm (2") dia PVC conduit with all
14 2-67-10 |especial such as bends, sockets, Junction etc Rft 965 65.14 62,860.10
recessed in the wall or column as required




ESTABLISHMENT OF POST GRADUATE MEDICAL EDUCATION,
INSTRUCTION & RESEARCH CENTER AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES
ELECTRICAL WORK
S.No Sugol-;eead Description Units | Quantity ?::)e Ar;r:;;mt
Total Of PVC CONDUIT & DUCT Shedule RS : 785,553.43

2-74 CLIPSAL"ACCESSORIES ON RECESSED METAL BOARD

Providing fixing 10 Amps polycarbonate flame
retardent S.P switch with fancy required gang plate
15 2-74-01 |fixed on die fabricated, power coated metal board Each 1099 138.22 151,903.78
recessed in wall or column including connection as
required [E31-36/1/2A Clipsal make]

Providing fixing 10 Amps polycarbonate flame
retardent Two way switch with fancy required gang
16 | 2-74-02 |plate fixed on die fabricated, power coated metal Each 4 290.84 1,163.36
board recessed in wall or column including
connection as required [E31/2/3A Clipsal make]

Providing fixing flush type, 6/10 Amps 3-Pin socket
and double switches combine unit (Universal) fixed
17 71-09 |on Plastic or Fiber top covered sheet on (14 SWG) Each. 616 251.89 155,164.24
metal board with earth terminal recessed in wall and
column including, connection as required.

Providing fixing 15 Amps polycarbonate flame
retardent 3-Pin switch socket unit with fancy gang
18 | 2-74-06 |plate fixed on die fabricated, power coated metal " Each 19 514.58 9,777.02
board recessed in wall or column including
connection as required [Clipsal make]

Providing fixing Polycarbonate flame retardent

Telephone socket 4 contract single 2 line with fancy
19 | 2-74-10 |gang plate fixed on die fabricated, power coated Each 46 565.84 26,028.64
metal board recessed in wall or column including
connection as required [E31RI64SM Clipsal make]

Providing fixing Polycarbonate flame retardant,
T.V Socket with plate fixed on die fabricated,

20 2-74-12 |powder coated, metal board recessed in the wall or Each 24 459.14 11,019.36
column including connection as required. ( Clipsal
make)

Providing fixing polycarbonate flame retardent
400 watts fan dimmer with plate fixed on die

21 | 2-74-11 |fabricated, power coated metal board recessed in Each 226 943.58 213,249.08
the wall or column including connection as required
[E32V400F Clipsal make]

Total Of CLIPSAL"ACCESSORIES Shedule RS :
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BILL OF QUANTITIES
ELECTRICAL WORK
A t
S.No Su(t:;zad Description Units | Quantity :iRast)e ?:;;m

2-88 FITTING & FIXTURE - PHILIPS INDOOR LIGHT FITTING
2-92 PHILIPS ACCENT & DECORATIVE LIGHTING
2-104 MISCELLANEOUS FITTING AND FIXTURE
2-106 CEILING FANS

Providing & installing 140 cm (56"') sweep ceiling fan
with blades canopy, standard length of down rod

22 | 2-106-03 |including connection with 14.0076" flexable wire Each 226 2,088.00 471,888.00
complete as required (without regulator)
Millat/Pak/Asia/Younas/Climax/RoyaI.

Total Of Ceiling Fan Shedule RS : 471,888.00

2-111 DOUBLE ACTION PLASTIC BODY EXHAUST FANS

Providing & installing 20 cm (8") sweep, double
Action, Plactic body Exhaust fan complete with
blades, motor and pulling cord switch etc fixed in
existing hole including connection with 14.0076"
flexable wire complete as required Millat / Pak / Asia
/ Younus / Climax /Royal.

23 | 2-111-01 Each 25 1,330.00 33,250.00

Providing & installing 25 cm (10") sweep, double
Action, Plactic body Exhaust fan complete with
blades, motor and pulling cord switch etc fixed in
existing hole including connection with 14.0076"
flexable wire complete as required Millat / Pak / Asia
/ Younus / Climax /Royal.

24 | 2-111-02 Each 1 1,394.00 1,394.00

Total Of Exhaust Fan Shedule RS : 34,644.00

l l

2-64 4 CORE CABLE WITH ECC WIRE IN EXISTING PIPE OR CABLE DUCT

Providing & laying, 4 core, 4 mm?, stranded copper
conductor, PVC insulated & PVC sheathed cable I/c
25 | 2-64-03 |1.5 mm? single core PVC insulated wire as ECCinall | Meter 91 167.39 15,232.49
kinds of existing or given conduit/cable duct as
required.

Providing & laying, 4 core, 6 mm?, stranded copper
conductor, PVC insulated & PVC sheathed cable 1/c
26 | 2-64-04 |2.5 mm? single core PVC insulated wire as ECC inall | Meter 106 243.51 25,812.06
kinds of existing or given conduit/cable duct as
required.
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BILL OF QUANTITIES

ELECTRICAL WORK

S.No

Sub Head

Code

Rate

Description Units | Quantity (Rs)

Amount
(Rs)

27

2-64-05

Providing & laying, 4 core, 10 mm?, stranded copper
conductor, PVC insulated & PVC sheathed cable I/c
2.5 mm? single core PVC insulated wire as ECC in all
kinds of existing or given conduit/ duct as required.

Meter 50 353.88

17,694.00

Total Of Cable Shedule RS :

58,738.55

3-04

4 CORE LT UN ARMOURED CABLE IN EXISTING CONDUIT OR CABLE DUCT

28

3-04-02

Providing & laying 4 core, 25 mm?, PVC insulated &
PVC sheathed, 600/1000 volts grade with stranded
copper conductor, un armoured, L.T cable in P/Meter 53 586.67
existing all kind of conduit or cable duct as per Pak.
P.W.D specification as required.

31,093.51

29

3-04-03

Providing & laying 4 core, 35 mm?, PVC insulated &
PVC sheathed, 600/1000 volts grade with stranded
copper conductor, un armoured, L.T cable in P/Meter] 36 748.92
existing all kind of conduit or cable duct as per Pak.
P.W.D specification as required.

26,961.12

Total Of Cable Shedule RS :

58,054.63

3-09 EARTHING AND LIGHTING ARRESTOR.

30

3-9-03

Providing and fixing earthing set with 2'x2'x1/4"
copper place buried in the ground at a depth of 12
feet or less if water comes out from the ground level
with salt and charcoal, or Earthing chemical Powder
etc, making the pit 12 feet deep by excavation of all
tpe of soil (except soft or hard rock) i/c fixing of 8
SWG copper wire in 1/2" G.I conduit complete in all
respect as required.

Job 4 11,658.00

46,632.00

Total Of Earhing Shedule RS :

46,632.00

31

L.V SWITCH GEARS

MDB-E

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint| P/Sft 15 2,420.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

36,300.00
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INSTRUCTION & RESEARCH CENTER AT PAQS]JIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

S.No

Sub Head
Code

Description

Units

Quantity

Rate
(Rs)

Amount
(Rs)

2-81-04

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, I/c
inter-connection as required.

Each

17

4,576.00

77,792.00

2-81-05

Providing & fixing 75 t0100 Amps,( Low Breaking
Capacity) T.P MCCB fixed on existing board, I/c
inter-connection as required.

Each

4,108.50

4,108.50

2-81-23

Providing & fixing 630 to 1200
Amps, (Adjustabale - High Breaking Capacity) 4
Pole circuit breaker fixed on existing board
I/c inter-connection as required.

Each

159,313.00

159,313.00

DISTRIBUTION BOARD GROUND FLOOR LIGHT
DBG-L1 (L.w)

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, I/c
inter-connection as required.

Each

4,576.00

4,576.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, |/cinter-connection as required.

Each

34

418.00

14,212.00

DISTRIBUTION BOARD GROUND FLOOR LIGHT
DBG-L2 (R.W)

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/Sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, I/c
inter-connection as required.

Each

4,576.00

4,576.00
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INSTRUCTION & RESEARCH CENTER AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

S.No

Sub Head
Code

Rate

Description Units | Quantity (Rs)

Amount
(Rs)

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint| P/Sft 6 2,420.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

14,520.00

2-81-05

Providing & fixing 75 to 100 Amps,( Low Breaking
Capacity) T.P MCCB fixed on existing board, I/c Each 6 4,108.50
inter-connection as required.

24,651.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

. . . . Each 27 418.00
existing board, I/cinter-connection as required.

11,286.00

DISTRIBUTION BOARD GROUND FLOOR POWER
DBG-LAB-2 (R.W)

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint| P/Sft 6 2,420.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

14,520.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, 1/c Each 3 4,576.00
inter-connection as required.

13,728.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

- . . . Each 30 418.00
existing board, I/cinter-connection as required.

12,540.00

DISTRIBUTION BOARD FIRST FLOOR LIGHT
DBF-L1 (L.W)

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint| P/Sft 4 2,420.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, 1/c Each 1 4,576.00
inter-connection as required.

4,576.00




ESTABLISHMENT OF POST GRADUATE MEDICAL EDUCATION,
INSTRUCTION & RESEARCH CENTER AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

Sub Head Rate Amount
S.No Descripti Units uantit
Code ki fts | Quantity | o) (Rs)

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

L . . . Each 28 418.00 11,704.00
existing board, I/cinter-connection as required.

iv 2-81-01

DISTRIBUTION BOARD FIRST FLOOR LIGHT
DBF-L2 (R.W)

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
i 2-83-01 |drawing ,vermin protected duly powder coated paint| P/Sft 4 2,420.00 9,680.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

Providing & fixing 10 to 60 Amps,( High Breaking
ii 2-81-06 [Capacity) T.P MCCB fixed on existing board, I/c Each 1 4,576.00 4,576.00
inter-connection as required.

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

L. . X ) Each 30 418.00 12,540.00
existing board, |/cinter-connection as required.

iii 2-81-01

DISTRIBUTION BOARD FIRST FLOOR POWER
DBF-P1 (L.W)

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
i 2-83-01 |drawing ,vermin protected duly powder coated paint| P/Sft 4 2,420.00 9,680.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

Providing & fixing 10 to 60 Amps,( High Breaking
ii 2-81-06 |Capacity) T.P MCCB fixed on existing board, I/c Each 2 4,576.00 9,152.00
inter-connection as required.

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

L . . . Each 10 418.00 4,180.00
existing board, I/cinter-connection as required.

ifi 2-81-01

DISTRIBUTION BOARD FIRST FLOOR POWER
DBF-P12(R.W)
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BILL OF QUANTITIES
ELECTRICAL WORK
R t
S.No Su(l?o:eead Description Units | Quantity (:st)e Ar;;(:l)m

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
i 2-83-01 |drawing ,vermin protected duly powder coated paint| P/Sft 4 2,420.00 9,680.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

Providing & fixing 10 to 60 Amps,( High Breaking
ii 2-81-06 |Capacity) T.P MCCB fixed on existing board, I/c Each 2 4,576.00 9,152.00
inter-connection as required.

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

. . . . Each 10 418.00 4,180.00
existing board, I/cinter-connection as required.

iii 2-81-01

DISTRIBUTION BOARD FIRST FLOOR
DBF-LAB-1 (L.W)

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
i 2-83-01 |drawing ,vermin protected duly powder coated paint| P/Sft 4 2,420.00 9,680.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

Providing & fixing 10 to 60 Amps,( High Breaking
ii 2-81-06 |Capacity) T.P MCCB fixed on existing board, I/c Each 2 4,576.00 9,152.00
inter-connection as required.

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

L : . . Each 23 418.00 9,614.00
existing board, |/cinter-connection as required.

iii 2-81-01

DISTRIBUTION BOARD FIRST FLOOR
DBF-LAB-2 (R.W)

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
i 2-83-01 |drawing ,vermin protected duly powder coated paint| P/Sft 4 2,420.00 9,680.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

Providing & fixing 10 to 60 Amps,( High Breaking

ii 2-81-06 |Capacity) T.P MCCB fixed on existing board, I/c Each 2 4,576.00 9 0
inter-connection as required. L LTNH

o=
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BILL OF QUANTITIES
ELECTRICAL WORK
b Head Rat A t
S.No Suco dza Description Units | Quantity (:s)e r(]:(:;m
i 2.81-01 Prf)Vfdmg & fixing 6 t9 32 Amps, S:P MCCB flx.ed on Each 31 418.00 12,958.00
existing board, I/cinter-connection as required.
Total of L.V Switch Gears 634,914.50

7-1 ADDRESSABLE FIRE ALARM SYSTEM

Providing and fixing, testing and commissioning of
02 loop analogue fire control panel surface
/recessed mounting type with full switching
programming capabilities ,system suitable operation
32 7'-1-01 |of 230 volts 50hz with full functionality as per JoB 1 211,608.00 211,608.00
specification of manufacturer allied components.
with T&P etc and as per specific drawing imported
approved make /model or as approved by the
engineer in-charge as required.

Providing and fixing, testing and commissioning of
analogue addressable ionization smoke detector
with addressable base with full functioning
sw1t<?h.|ng-programm|ng capabilities ,syétem as per 108 140 5,972.00 836,080.00
specification & recommended of drawing /
manufacturer with allied components with T&P etc
imported approved make/model or as approved by
the engineer in-charge as required.

33 7'-1-03

Providing and fixing, testing and commissioning of
analogue addressable ionization heat detector with
addressable base with full functioning switching
prog'rallmn.qlng capabilities ,system as pe.r 08B 3 5,808.00 17,424.00
specification & recommended of drawing /
manufacturer with allied components with T&P etc
imported approved make/model or as approved by
the engineer in-charge as required.

34 7'-1-04




e' ESTABLISHMENT OF POST GRADUATE MEDICAL EDUCATION,
,

fi A INSTRUCTION & RESEARCH CENTER AT PAQSJIMS, GAMBAT
BILL OF QUANTITIES
ELECTRICAL WORK
S.No Su(l;ol-cl’zad Description Units | Quantity ?:st)e Ar{:‘:t)mt

Providing and fixing, testing and commissioning of
addressable manual brake glass unit with
addressable base with full functioning switching
programming capabilities ,system as per
specification & recommended of drawing /
manufacturer with allied components with T&P etc
imported approved make/model or as approved by
the engineer in-charge as required.

35 7'-1-05 JOB 14 5,682.00 79,548.00

Providing and fixing, testing and commissioning of
addressable electronic sounder unit with
addressable base with full functioning switching
programming capabilities ,system as per
specification & recommended of drawing /
manufacturer with allied components with T&P etc
approved make/model or as approved by the
engineer in-charge as required.

36 7'-1-06 JOB 4 8,755.00 35,020.00

Total Of Addressable Fire Alarm System 1,179,680.00

37 5-12  |Centrifugal Pumping Set

Providing & fixing centrifugal pumping set complete
with AC 2 HP 2900 RPM 220V 50 cycle motor

a 5-12-02 |attached with centrifugal pump having suction & Each 2 7,947.00 15,894.00
discharge 1% ” x 1 %” coupled on a common base
plate as approved .

Total Of Centrifugal Pumping Set Shedule RS : 15,894.00

TOTAL OF SCHEDULE ITEM 5,269,827.01

38 INDUSTRIAL SOCKET

Socket outlet industrial 380/400 volts, 3 phase,

N.S.I Nos. 13
? neutral and earth, water protected 32 Amps, S/F.
FLOOR BOX
Providing & fixing of following technology / floor
39 NS boxes made of 1.5 mm sheet steel, power coated

with earth terminal complete in all respects as
required.

F N.S.I Floor Box 300 X 300 X 50 mm with 4 SSO Plate Nos. 74




' ESTABLISHMENT OF POST GRADUATE MEDICAL EDUCATION,
v £ INSTRUCTION & RESEARCH CENTER AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

Sub Head Rate Amount
S.No Description Units antit
Code ° Quantity | 2q) (Rs)

Total Of INDUSTRIAL SOCKET Non Shedule RS :

40 LIGHT FIXTURES

Supply & Installation of following light fixtures
complete with lamps, starters, holders, electronic
ballast etc including hangers, supports & all
mounting / fixing accessories, complete in all respect
& as per approval of engineer incharge.

a N.S.| |12 Watt LED Ceiling light Nos. 85
b N.S.I |18 Watt LED Ceiling light Nos. 878
c N.S.I  [Mirror light Nos. 18
d N.S.I |LED Bulk head Light Nos. 8
e N.S.I'  [Spot light Nos. 2
f N.S.|  |Wall Bracket Light 18 watts Nos. 2

Total Of LIGHT FIXTURES Non Shedule RS :

41 COMMUNICATION

Supply, pulling & fluke testing of Data or Voice
a N.S.I [cables in PVC Pipe, including labeling at both ends as
per drawings.

b N.S.I __|Supply & Installation of Cat-5E UTP Cable Mtr 1305

c N.S.I' |Supply & Installation of 4 line PABX 72 extension. Nos. 1

Supply, installation and connecting of telephone
Junction box 1.5 mm MS sheet steal fabricated, 120
d N.S.I micron powder coated, surface mounted or Nos. 4
concealed in wall with locking arrangements and
comprising with 2x16 pairs tag blocks.

Total Of COMMUNICATION Non Shedule RS :

42 Cable TV System.
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ESTABLISHMENT OF POST GRADUATE MEDICAL EDUCATION,
INSTRUCTION & RESEARCH CENTER AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

S.No

Sub Head
Code

Rate

Description Units | Quantity (Rs)

Amount
(Rs)

N.S.I

Supply & installation of Multimedia Projection

. . Nos. 1
Screen Motorized with remote control.

N.S.I

Programming, testing and commissioning  of
complete system upto the entire satisfaction of Job 1
client/consultant.

Total Of Multimedia SYSTEM Non Shedule RS :

46

Security Camera

N.S.|

Supply, Installation of 4 MP IR Bullet Camera Nos 66

N.S.I

Supply, Installation Cat-6 UTP Cable (NETWORKING) | Meters 1300

N.S.I

Supply, Installation of 32 Channel Network Video
Recorder H.265+/H.265/H.264/H.264+, Connectable
to the third-party network cameras, Upto321p
Cameras can be connected, Recording @ 8 MP
resolution, 1 SATA interface connectable for
recording and backup.

No 1

N.S.1

Supply, Installation of Seagate 8TB Sata Hard disk
drive

Nos 2

N.S.I

VMS Pro Software

e Client/Server architecture, clients can add
multiple servers

* User-friendly Ul design

¢ Customizable user access levels

* Support ONVIF

* Support live view, playback and E-Map functions
¢ Support D3D display mode

° Supprt backup recording files

® Support dual stream

e Support 1/2/4/6/8/9/13/16/20/24/30/36/49/64
channels playing synchronously

No 1

vi

N.S.I

Supply, Installation 24 Port D-Link POE switches Nos 4

vii

N.S.I

Testing & Commissioning Job. 1

viii

N.S.I

Providing, installing, & commisioning of of LCD 49"
Make: SAMSUNG . complete in all repect or as
approved by the Engineer Incharge as required.

Nos 4

Total Of Security Camera Non Shedule RS :
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BILL OF QUANTITIES
ELECTRICAL WORK
A t
S.No Sué)o::ad Description Units | Quantity ?:st)e r(\::l).m
47 UPS / INVERTER
i N.S.I' [Supply & installation of following UPS and Inverter.
ii N.S.I  |UPS SMART-UPS (5KVA) (APC-USA) with dry battery Nos. 8
TOTAL

TOTAL OF NON SHEDULE ITEM :

TOTAL OF SHEDULE ITEM :

5,269,827.01




