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ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER

AT

PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES (PAQSJIMS) GAMBAT

(HOSTEL BUILDING)

BILL OF QUANTITY

S. NO. DESCRIPTION AMOUNT

1 CIVIL WORKS

A Schedule Items 78,247,249.71
Add % on (A) PWD Schedule Rates 2012 for Schedule Items= Rs.
TOTAL (A)

B Non-Schedule Items
TOTAL (B)
GRAND TOTAL (A+B)

2 PLUMBING WORKS

A Schedule Items 2,321,355.63
Add % on (A) PWD Schedule Rates 2012 for Schedule ltems= Rs.
TOTAL (A)

B Non-Schedule Items
TOTAL (B)
GRAND TOTAL (A+B)

3 ELECTRICAL WORKS

A Schedule Items 3,078,335.58
Add % on (A) PWD Schedule Rates 2012 for Schedule ltems= Rs.
TOTAL (A)

B Non-Schedule Items
TOTAL (B)
GRAND TOTAL (A+B)

GRAND TOTAL(1+2+3)




ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER

AT

PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES (PAQSJIMS) GAMBAT
(HOSTEL BUILDING)

BILL OF QUANTITY

S.No

Sub Head
Code

Description

Units

Quantity

Rate
(Rs)

Amount
(Rs)

CIVIL WORKS (Schedule Items)

Clearing and Grubbing

102-1

Clearing jungle (ordinary) by cutting, removing all
shrubs, trees, upto 6 inches (152 mm) girth, etc. and
taking out their entire roots and filling the hollows with
earth complete with dressing, consolidating and
watering the filling including stacking the serviceable
materials and disposal of useless material as directed,
included all leads, cost of earth included.

100 Sq.ft

14,683.00

43.43

6,376.83

Excavation

103-13

Excavation for raft foundations, underground tanks and
septic tanks (rectangular or square) in wet silt clay or
mud and back filling the excavated material all round
the trenches including breaking clods, watering,
consolidation by ramming in layers not exceeding 9
inches (229 mm) in depth to full compaction, dressing
and disposal of surplus excavated stuff as directed,
Including all lead and lift up to 5 feet (1.52 m).

100 Cft

73,410.00

736.23

540,466.44

103-13
+28

Add for additional lift of every three feet ( 5ft to 8ft)

100 Cft

14,683.00

813.58

119,457.95

Bailing out water.

103-40

Bailing or pumping out sub-soil water during
excavation, concreting, cast in situ concrete or masonry
work in foundation etc. (only three operations to be
allowed, trench volume under water to be measured
first time for excavation, second time for concreting,
and third time for cast in situ concrete or masonry work
in foundaton etc,.

100 Cft

29,363.00

298.35

87,604.51

Stone Solling

104-12

Supplying, stacking, spreading and filling stones of
required size to required slope from approved quarries
in plinth or under floor including filling voids with spawl
and chips and consolidation by ramming layers not
exceeding 9 inches (229 mm) in depth to full
compaction lift upto 5 feet (1.52 m).

100 Cft

15,497.22

2,207.48

342,098.37

Lean Concrete

105-13

Providing and laying 1:4:8 (1 cement 4 sand and 8
coarse aggregate) cement concrete using graded stone
ballast 2 inches (51 mm) and down gauge in foundation
including levelling, compacting and curing etc.
complete.

100 Cft

7,341.06

10,415.44

764,603.96

Situ Wall
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AT
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Sub Head
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Description
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Quantity
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(Rs)
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(Rs)

106-02

Providing and laying in situ 1:3:6 (1 cement 3 sand and
6 coarse aggregate) cement concrete using screened
graded bajri 3/4 inch (19 mm) and down gauge in
foundation, basement and plinth including form work,
compacting, curing and removal of form work, etc.
complete, foundation and basement up to 5 feet (1.52
R.m) depth and plinth up to 4 feet (1.2 R.m) height
from ground level.

100 Cft

2,528.00

14,887.24

376,349.43

REINFORCED CEMENT CONCRETE (SUB STRUCTURE)

Foundation

114-02 + 135
+138

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 4500 Ibs. per sq inch (15.52 N/mm?) at 28 days with a
mix not leaner than 1:1:2 in raft or strip foundation with
columns and pillars, of any shape including form work and
its removal, compacting, leveling and curing etc. complete
but excluding the cost of reinforcement, in foundation
basement and plinth.

100 Cft.

28,828.00

23,751.95

6,847,212.15

Sub-Structure Columns

114-04 + 135
+138

Providing and laying reinforced cement concrete using|
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 4500 Ibs. per sq inch (15.52 N/mmz2) at 28 days with
a mix not leaner than 1:1:2 in columns of square or
rectangular shape of regular section including form
work and its removal, compacting and curing etc. but
excluding the cost of reinforcement, in foundation
basement and plinth.

100 Cft.

1,296.75

26,704.50

346,290.60

Plinth Beam

114-08 +
135+ 138

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 4500 Ibs.. per sq inch (15.52 N/mm2) at 28 days with
a mix not leaner than 1:1:2 in plinth beams of required
shape and design including form work and its removal,
compacting and curing etc. but excluding the cost of
reinforcement, tn foundation basement and plinth

100 Cft.

3,356.00

26,113.85

876,380.81

Earth Filling

104-8

Supplying earth from approved outside sources
including digging, loading and unloading and filling in
foundation trenches, plinth or under floor, etc.
including breaking clods, dressing, watering and
consolidation by ramming in layers not exceeding 9
inches (229 mm) in depth to full compaction complete
with all lead and lift of 5 feet (1.52 m).

100 Cft

101,469.95

2,467.50

2,503,774.06

Damp Proof Course




ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER
AT

PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES (PAQSJIMS) GAMBAT
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BILL OF QUANTITY

S.No Su:o:zad Description Units Quantity ?::)e AT:;;N
Providing and laying 2 inches (51 mm) thick damp proof|
course with cement concrete 1:2:4 cast in situ using
graded screened bajri of 3/4 inch (19 mm) and down
a 108-03 |gauge mixed with any approved water proofing agent| 100 sq.ft. 1,322.21 2,659.79 35,167.84
including compacting, curing form work and its removal
etc. complete, but excluding the cost of water proofing|
agent.
Extra for using water proofing agent pudlo in item Nos.
b 108-05 1,2 and 3 (quantity to be used as per manufacturer's KG 39.67 86.10 3,415.30
specification).
10 Super Structure Columns
Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 4500 Ibs. per sq inch (15.52 N/mm2 ) at 28 days with
a 114-24+ 135 a mix not leaner than 1:1:2 in columns of square or| 100 Cft. 1,528.31 30,389.36 464,444.39
+ia8 rectangular shape of regular section including form
work and its removal, compacting and curing etc. but
excluding the cost of reinforcement, in the ground floor
114-24 +
b 135 + 138 + |First floor 100 Cft. 1,492.22 31,338.56 467,639.87
92
114-24 +
c 135 + 138 + |Second floor 100 Cft. 1,327.00 32,090.01 425,834.43
92+93
114-24 +
d 135 + 138 + |Roof floor 100 Cft. 270.00 32,841.46 88,671.94
92 +93+93
11 Super Structure Beams
Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
114-38 + 135|0f 4500 Ibs. per sq inch (15.52 N/mm2 ) at 28 days with
a + a mix not leaner than 1:1:2 in straight beams, lintels| 100 cft. 3,021.37 28,609.52 864,398.83
138 cantilever beams of required shape or section including|
form work and its removal, compacting and curing etc.
complete but excluding the cost of reinforcement, in
basement and ground floor.
114-38 +
b 135+ 138 + |First floor 100 Cft. 3,045.84 29,558.72 900,310.30
92
114-38 +
£ 135;2];38 * Second floor 100 Cft. 3,004.07 30,310.17 910,539.00
93
114-38 +
d 135 +138 + |Roof 100 Cft. 230.91 31,061.62 71,723.23
92 +93
12 Lintels




PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES (PAQSJIMS) GAMBAT
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Providing and laying reinforced cement concrete using
screened graded bajri 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 2250 Ibs. per sq inch (15.52 N/mm? ) at 28 days with a
mix not leaner than 1:2:4 in straight beams, lintels cantilever
beams of required shape or section including form work and
its removal, compacting and curing etc. complete but
excluding the cost of reinforcement, in basement and
ground floor.

114-38

Ground floor.

100 Cft.

256.13

19,779.90

50,661.27

114-38
+92

First floor.

100 Cft.

256.13

20,729.10

53,092.41

114-38
+92+93

Second floor.

100 Cft.

256.13

21,480.55

55,017.06

13

Coping

109-105
+111+112
+112

Providing and laying in situ 1:3:6 cement concrete using
screened graded bajri 3/4 inch (19 mm) and down
gauge in architraves, coping and cornice etc. of
required shape in superstructure including compacting,
curing, cost of form work and its removal etc.,
complete in Second floor .

100 Cft.

462.94

16,332.29

75,608.30

14

Counter Top

114-55

Providing and laying reinforced cement concrete using
screened graded bajri 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 2250 Ibs. per sq inch (15.52 N/mm2) at 28 days with
a mix not leaner than 1:2:4 in ordinary slab 3 inches (76
mm) to less than 5" (127 mm) thick including form work
and its removal compacting and curing etc, complete
but excluding the cost of reinforcement, in basement
plinth and ground floor.

100 Cft.

169.10

21,234.54

35,908.54

15

Slab

114-56 + 135

+
138

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 4500 Ibs. per sq inch (15.52 N/mm2 ) at 28 days with
a mix not leaner than 1:1:2 in ordinary slab 5 inches
(127 mm) to 6 inches (152 mm) thick Including form
work and its removal compacting and curing etc.
complete but excluding the cost of reinforcement, in
basement plinth and ground floor

100 Cft.

4,918.73

28,084.91

1,381,422.07

114-56 +
135+138 +
92

First floor

100 Cft.

5,198.78

29,034.11

1,509,419.63

114-56 +
135+ 138 +
92 +93

Second floor

100 Cft.

4,918.73

29,785.56

1,465,072.53
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114-56 +

135 + 138 + [Roof

92+93+93

100 Cft.

643.00

30,537.01

196,352.97

16

Stair Case

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 4500 Ibs. per sq inch (15.52 N/mm2 ) at 28 days with
a mix not leaner than 1:1:2 in straight stairs and landing
of required section including form work and its
removal, compacting and curing etc. complete but
excluding the cost of reinforcement, in basement plinth

100 Cft.

and ground floor.

487.23

33,930.55

165,319.82

114-50 +

135 + 138 + |First floor

92

100 Cft.

487.23

34,879.75

169,944.61

114-50 +

135 + 138 + [Second floor

92 +93

100 Cft.

487.23

35,631.20

173,605.90

17

Top roof Over head water tank & Under ground water
tank

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 4500 Ibs. per sq. inch (15.52 N/mm?2) at 28 days with
a mix not leaner than 1:1:2 in straight walls in over
head water tank bins, bunkers, intze tanks and silo up
to a height of 30 feet (9 m) above ground including
form works and its removal, compacting and curing etc.
complete but excluding the cost of reinforcement..

100 Cft.

620.75

34,438.87

213,780.75

Providing and laying reinforced cement concrete using
crushed graded boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube crushing strength
of 4500 Ibs.. per sq inch (15.52 N/mm?) at 28 days with
a mix not leaner than 1:1:2 in straight walls more than
6 inches {152 mm) thick including form work and its
removal, compacting and curing etc. but excluding the
cost of reinforcement, in foundation, basement and
plinth

100 Cft.

415.92

27,958.39

116,283.84

Providing and using pudlo in ordinary portland cement
in item of RCC .

KG

31.11

85.37

2,655.86

Providing and fixing plain polyvinyle chloride (PVC)
water stops 12" (305 mm) wide in vertical or horizontal
expansion joints including cutting and jointing etc.
complete in all floors .

Rft

119.84

500.16

59,939.15

18

Brick Massonary

oY

*
R




ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER
AT

PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES (PAQSJIMS) GAMBAT
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BILL OF QUANTITY

Sub Head Rate Amount
S.No Description Units uanti
Code B Q v (Rs) (Rs)
Providing and laying first class solid burnt brick
masonry set in cement mortar 1:4 in straight or curved
a 112-25 walls 9 to 13-1/2 inches (229 mm to 343 mm) thick 100 Cft. 12,241.34 22,529.54 2,757,917.17
+79 including scaffolding, raking, out joints and curing etc.
complete in ground floor superstructure .
112-25 .
b First Floor 100 Cft. 10,667.91 23,551.06 2,512,405.74
+79+70
112-25
[4 +79+70 |[Second Floor 100 Cft. 10,667.91 24,230.54 2,584,892.05
+71
112-25
d +79+70 |Roof 100 Cft. 3,478.84 24,910.02 866,580.52
+71+71
19 Metal lathing for cement plaster (At joints)
Providing and fixing expanded metal or wire net lathing
with 3/4" (19 mm) cement plaster 1:4 in 3 layers
122-42  |including curing etc. complete in any floor with| 100 Sq.ft. 10,221.46 11,447.18 1,170,069.07
expanded metal 2-1 /2" x 3/4" x 12 gauge (64 mm x 19
mm x 2.11 mm).
20 Steel Reinforcement
Providing and laying hard grade ribbed deformed
(minimum yield point 60,000 psi) reinforcement bars
with & including the cost of straightening, cutting,
bending, binding, wastage, and such overlaps as are
not shown in the drawings, placing in position on
cement concrete 1:2:4 precast or m.s. chairs, tying with
binding wire, cost of chairs and wires etc. in all kinds of|
RCC work in foundation, basement, plinth and ground
floor of building including septic tanks and under
ground tanks and in projections for future extension .
a 114-166 |G.Floor Kg 110,000.00 123.02 13,532,200.00
114-166
b . 1;4 F.Floor Kg 44,000.00 124.47 5,476,680.00
114-166
:F K 40, X 125.4 ,018,400.00
c £ 1744176 S.Floor g 0,000.00 25.46 5,0
114-166
d + 174 + 176 |Roof Kg 4,000.00 128.43 513,720.00
x3
21 Roof Columns
Providing and laying RCC columns of any shape and
114-158 |design on lean concrete of 1:12 for temporary coverage
+159+160+ |of steel including form work and its removal| 100 Cft. 570.75 15,649.10 89,317.24
160+160 |compacting etc. complete but excluding the cost of]
reinforcement, Roof.
22 Plaster




PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES (PAQSJIMS) GAMBAT
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Code ) ' Quantity (Rs) (Rs)
1/4" (6.4 mm) thick cement plaster 1:4 on soffits of
ceiling, cantilever slabs, sides and soffits of beam etc.,
a in basement, mezzanine and ground floor including
making edges, corners and curing etc,. Complete.
i 122-2 Ground Floor 100 Sq.ft. 9,411.56 1,625.98 153,030.10
1l 122-2 + 87 |First Floor 100 Sq.ft. 8,988.50 1,779.85 159,981.79
122-2 + 87
n +90 - Second Floor 100 Sq.ft. 8,988.50 1,910.31 171,708.19
122-2+ 87
| f ft. X 2,040.7 18,366.93
v +90+90 Roo 100 Sq.ft 900.00 ,040.77 ,36
1/2" (13 mm) thick cement plaster 1:5 on walls and
columns etc. in basement, plinth, mezzanine and
b . . .
ground floor including making edges, corners, and
curing etc., complete..
i 122-5 Ground Floor 100 Sq.ft. 22,660.27 1,896.49 429,749.66
] 122-5 + 88 |First Floor 100 Sq.ft. 24,076.13 2,101.65 505,995.88
2-
] ;g +ng Second Floor 100 Sq.ft. 24,076.13 2,275.59 547,873.89
122-5+
| f 0 Sq.ft. 2,541. .5 2,242.56
v 88+91+91 Roo 100 Sq.ft ,541.00 2,449.53 6
3/4" (19 mm) thick cement plaster 1:4 on walls and
c columns etc. in basement, plinth, mezzanine and
ground floor including making edges, corners, and
curing etc., complete.
i 122-8 Ground Floor 100 Sq.ft. 14,413.30 2,367.12 341,179.47
1l 122-8 + 88 |First Floor 100 Sq.ft. 8,572.51 2,572.28 220,508.55
22-8
n ! N QI &% Second Floor 100 Sq.ft. 8,572.51 2,746.22 235,419.57
2-8 +
v 12 88 Roof 100 Sq.ft. 6,042.85 2,920.16 176,460.72
+91+091
d UGWT & OHWT
Providing, and laying floors of 1-1/2 inches (38 mm)
thick 1:2:4 cement concrete using graded screened
i 117-5 bajri 3/4 inches (19 mm) and down gauge in UGWT| 100 Sqft 216.00 2,340.55 5,055.59
including form work, consolidation, finishing, curing
etc. complete..
Providing, and laying floors of 1-1/2 inches (38 mm)
117-5  |[thick 1:2:4 cement concrete using graded screened
[ +25+26+ [bajri 3/4 inches (19 mm) and down gauge in OHWT| 100 sq.ft. 216.00 3,167.90 6,842.66
26+26 |including form work, consolidation, finishing, curing
etc. complete..
1/4" (6.4 mm) thick cement plaster 1:4 on soffits of
ceiling, cantilever slabs, sides and soffits of beam etc.,
Hi 122-2 in UGWT including making edges, corners and curing 100 Sq.ft. 216.00 1,625.98 3512.12
etc,. Complete.
1/4" (6.4 mm) thick cement plaster 1:4 on soffits of
122-2+ 87 - . . .
. ceiling, cantilever slabs, sides and soffits of beam etc.,
iv +90+90 |, i ) . . 100 Sq.ft. 432.00 2,040.77 8,816.13
%0 in OHWT including making edges, corners and curing
+

etc,. Complete.
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Code i Quandty (Rs) (Rs)
1/2" (13 mm) thick cement plaster 1:5 on walls and
v 122-5 columns etc. in UGWT including making edges, corners, 100 Sq.ft. 735.00 1.896.49 13.939.20
and curing etc., complete..
1225 + 1/2" (13 mm) thick cement plaster 1:5 on walls and
vi 88+91+91 |columns etc. in OHWT including making edges, corners, 101 Sq.ft. 735.00 244953 18.004.05
+91 and curing etc., complete..
Providing and using pudlo in ordinary portland cement
vii 114-153 |, . B &p L KG 57.06 85.37 4,871.21
in item of RCC..
23 Flooring
Providing and laying soling stones 6 inches to 9 inches
(152 mm to 229 mm) size under floors including
d 117-01 packing with spawls and chips and consolidating etc. 100 Cft. 7,341.00 3,251.34 238,680.87
complete.
Providing and laying 1:4:8 cement concrete bed under
floors using graded stone ballast 2 inches (51 mm) and
b 117-02  |down gauge with levelling and ramming, watering and| 100 Cft. 2,495.94 10,315.56 257,470.19
curing etc. complete..
Providing and laying floors of 2 inches (51 mm) thick
1:2:4 cement concrete using graded screened bajri 3/4
c 117-06 |inch (19 mm) and down gauge in ground floor laid in| 100 Sq.ft. 12,209.37 3,053.25 372,782.47
panels including form work, consolidation, finishing,
and curing etc. complete.
d 117-06 + 25 |First floor 101 Sq.ft. 8,988.50 3,295.21 296,189.86
7-
e A4 +0§6+ > Second floor 102 Sq.ft. 8,988.50 3,490.34 313,729.12
117-06 + 25
f Roof 102 Sq.ft. 200.00 3,685.47 7,370.94
+26+26 a
24 Porcelain tiles
Providing and laying light colour, glazed/non skid
vitrified porcelean tiles (Polished) not exceeding 1600
Sqcm each, (Pak made) on walls and floors, in any floor,
117-159 |laid with dry bond (stile bond) over a base of 1" thick| 100 Sq.ft. 24,571.84 | 17,882.39 4,394,031.36
cement mortar (1:3) including jointing to tiles with joint
filler of approved quality as per direction of the
Engineer incharge.
25 Glazed Tiles Flooring
Providing and laying floor of 6mm (approx: 1/4") thick
white glazed tiles 12" x 12" (304mm x 304mm) of
master make (Pakistani) first grade in ground floor laid
a over 1" (25mm) thick cement mortar 1:2 (1 cement and
2 sand) including jointing and washing the tiles with
white cement slurry and curing etc, complete.
i 117-62 Ground floor 100 Sq.ft. 1,098.50 16,930.17 185,977.92
" 117-62 .
i +69 First floor 100 Sq.ft. 600.00 17,125.3 —— 102,751.80
117-62 N N
iii Second floor 100 Sq.ft. 600.00 J]/{ .0, ) N\, 103,524.48
+69+70 / \CoA\
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b Glazed Tiles Dado & Skirting

Providing and fixing 1/4"(émm approx.) thick of
Pakistani make first grade coloured glazed tiles 8"x 10"
(203mm x 254mm) size in dado and skirting in ground
floor over 1/2" (13mm) thick base of cement mortar 1:3
setting of tiles in slurry of grey cement over mortar
base including filling the joint with white cement slurry
to matching the colour and washing the tile, curing and
cleaning etc. complete

i 118-48 |Ground floor 100 Sq.ft. 3,243.00 9,097.31 295,025.76
18-4
ii 1+8518 First floor 100 Sq.ft. 1,940.00 9,392.79 182,220.13
118-48
iii +51 Second floor 100 Sq.ft. 1,940.00 9,625.83 186,741.10
26 Chequered tiles

Providing and laying floor 1 inch (25 mm) thick of
cement tiles 12" X 12" X 1" (1 /2" topping and 1 /2 inch
base) or 305 mm X 305 mm X 25 mm (13 mm topping,
12 mm base) in grey cement in ground floor over 1 inch
a 117-107 |(25 mm) lime mortar 1:2 (one lime two sand) including 100 Sq.ft. 160.00 8,065.32 12,904.51
setting the tiles with grey cement slurry over lime
mortar, jointing and washing the tiles with neat cement
slurry, polishing and curing etc. complete including the
cost of mortar..

Providing and fixing cement tiles 6" X 6" X 3/4" (152
mm X 152 mm x 19 mm) in dado and skirting in
approved dark shade over 1/2 inch (13 mm) thick base
in cement mortar 1:3 in ground floor setting of tiles in
b 118-63 slurry of grey cement over mortar base, including filling
of joints and washing the tiles with cement slurry of the
matching colour curing, grinding, rubbing and polishing
etc. complete.

100 Sq.ft. 80.00 9,301.82 7,441.46

27 Doors and Windows

Providing and fixing fully glazed Champagne anodized
aluminium Swing door with frame as per British
standard manufactured by Lucky, Alcop, Krudson,
Pakistan Cables and A.C.P. (fixing through their
approved fabricators), Deluxe model section, 76.2mm x
38.1mm and 1.6mm thick including the aluminium
fittings, with all accessories cutting hole etc. and
making good damages to walls etc. complete as
required in any floor as per direction of engineer-in-
charge. (Single leaf)

a 119-82 Sq.ft. 3,386.50 447.01 1,513,799.37




ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER
AT

PIR ABDUL QADIR SHAH JILANI INSTITUTE OF MEDICAL SCIENCES (PAQSJIMS) GAMBAT
(HOSTEL BUILDING)

BILL OF QUANTITY

S.No

Subhiead Description Units Quantity s fmoling
Code i (Rs) (Rs)

Providing and fixing fully glazed Champagne anodized
aluminium Swing door with frame as per British
standard manufactured by Lucky, Alcop, Krudson,
Pakistan Cables and A.C.P. (fixing through their
approved fabricators), Deluxe model section, 76.2mm x
119-82 38.1mm and 1.6mm thick including the aluminium
fittings, with all accessories cutting hole etc. and
making good damages to walls etc. complete as
required in any floor as per direction of engineer-in-
charge. (Double leaf)

Sq.ft. 118.00 447.01 52,747.18

Providing and fixing Tinted glass panes Smm thick to M.S.
Box pipe / Aluminium doors, windows and ventilators etc
119-120 |including the cost of labour, M.S. square pipe beading,|  sq.ft. 3,608.50 106.11 382,882.98
rubber packing and screw in any floor at any height.

Providing and fixing fully glazed Champagne anodized
aluminium Fixed windows Partition as per British standard
manufactured by Lucky, Alcop, Krudson, Pakistan Cables
and A.C.P. (fixing through their approved fabricators),
Deluxe model box section 101.76mm x 44.50mm and 2mm
119-67 thick mFIudmg ‘the cost of aIummu'Jm fittings, with all Sq.ft. 311.50 35951 111,987.37
+120 accessories cutting hole etc. and making good damages to
walls etc. complete as required in any floor as per direction
of engineer-in-charge, including the cost of glass pans 5Smm
tinted.

Providing and fixing doubble glazed Champagne
anodized aluminium Sliding windows as per British
standard manufactured by Lucky, Alcop, Krudson,
Pakistan Cables and A.C.P. (fixing through their
approved fabricators), VIP model section dubble or
single glazed 100mm x 34mm and 1.6mm thick Sq.ft. 3,238.00 735.43 2,381,322.34
including the cost of aluminium netting ,fitting, with all
accessories cutting hole etc. and making good damages
to walls etc. complete as required in any floor as per
direction of engineer-in-charge, including the cost of|
glass pans 5mm tinted.

119-79
+120

Providing and fixing with brass screws Alpha knob set
lock of approved design (No. 7000) Japan make, cutting
12176 | required shape and size with two operating keys as
per direction of the Engineer-in-Charge.

Each 129.00 2,531.56 326,571.24

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer branno of]
121-68 |approved design No. 3 (Yugoslavia make), cutting etc.,|  gach 129.00 1,943.14 250,665.06
to required shape and size as per direction of Engineer-
in-Charge.




ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER

AT
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BILL OF QUANTITY

S.No

Sub Head
Code

Description

Units

Quantity

Rate
(Rs)

Amount
(Rs)

121-65

Providing and fixing with brass screws or specially
supplied screws yale night latch design of approved
design No. 610, Italian make, cutting etc., to required
shape and size as per direction of the Engineer-in-
charge.

Each

129.00

4,151.49

535,541.57

28

Water Proofing and Roof Screeding

108-12x 2
+30+30+
30

Providing two coat of bitumen emulsion at 10 Lbs. per
% sft. (0.49 Kg/sm) on roof.

100 Sq.ft.

10,516.56

1,586.23

166,816.87

108-25A
+37+37+
37

Providing and laying water proofing of 1-1/2" to 2
inches (38 to 51 mm) thick 1:2:4 cement concrete using
graded screened bajri 3/8 to 3/16 inch (4 to 2 mm)
thick in strips 1-1/4" wide laid on next day in full length
of the roof with using M/S angle 1-1/2" x 1-1/2" x 3/16"
including compecting, curing and removal of angles
iron and laying of 6mm dia steel bars @300 mm c/c
both ways as directed on roof but excluding the cost of]
M/S angle and steel bars.

100 Sq.ft.

10,516.56

3,155.07

331,804.91

29

Misc.

124-171

Providing and laying 1/2" (13mm) thick marble patties
(pannel strips) up to 1-1/2" (38 mm) depth in floor and
dado of any descriptino in all floor.

Rft.

955.00

6.46

6,169.30

124-141

Providing and laying gola 3" x 3" (76 mm x 76 mm)
concrete 1:2:4 using graded screened bajri at junction
of roof slab and walls and finished with cement plaster
1:4 including curing etc. complete.

100 Rft.

1,998.00

1,368.16

27,335.92

124-65

Providing and fixing 4" (100 mm) dia polyvinyle chloride
rain water (PVC) down pipe with mild steel clamps,
bolts and nuts fixed in cement concrete 1;2:4 etc.
complete.

Rft

199.00

283.29

56,375.58

124-69

Providing and fixing 4" (100 mm) dia polyvinyle chloride
(PVC) bend of any degree for rain water down pipe
with clamps, bolts and nuts in cement concrete 1:2:4
etc. complete..

Each

320.00

696.81

222,980.16

122-37

Extra if deep cut grooves of approved sizes and design
are made on plastered surface of any description in any
floor

100 Sq.ft.

1,989.00

733.11

14,581.61

30

Paint

122-151

Distempering with vinyle distemper (ICl) Dulux Paintex
of approved make and shade in two coats over and
including the cost of one priming coat of lime wash
including sand papering, dusting, and filling the holes,
cracks and inequalities, if any, at any height in any
floor.

100 Sq.ft.

28,288.56

1,053.54

298,031.66




ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER
AT
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Sub Head Rate Amount
S.No Description Units uanti
Code P Quantity (Rs) (Rs)

Painting with (ICI) Dulux plastic emulsion paint VIP of|
approved shade two coats over and including the cost
of one priming coat complete over plastered surface at
any height in any floor .

b 122-162 100 Sq.ft. 73,353.52 2,742.08 2,011,411.77

Painting three coats with weather shield paint deluxe
(ICl) make of approved shade on plaster surface
¢ 122-172 |(External) and including the cost of cleaning the 100 Sq.ft. 37,601.17 1,406.88 529,005.04
surface, sand papering etc. complete at any height in
any floor.

31 Wooden Flooring

Providing and fixing with iron screws best quality
imported teak wood 1-1/2 inches (38 mm) thick
Planking of required width for flooring rebated or
tongues and grooved on wooden frame in any floor
including necessary jointing finishing etc. complete but
excluding the cost of frame..

117-147 Sq.ft. 300.00 1,005.78 301,734.00

32 Shelves

Providing and fixing 1 inch (25 mm) best quality deodar
wood shutters fully glazed with plain glass panes 24 oz.
(7.3 kg./SM), approved iron hinges, tower bolt, deodar
wood beading and putty packing to glasses etc., as
required.

120-40 Sq.ft. 1,947.25 396.59 772,259.88

Providing and fixing 3/4 inch (19 mm) thick best quality
deodar wood planking in shelves on deodar wood
brackets each having cross sectional  area
approximately 4 square inches (2G SqM.) and spaced at
3 feet (0.9 m) centre to centre fixed lo walls with
screws and rawal plugs etc., as required.

120-222 Sq.ft. 1,175.00 386.16 453,738.00

33 Sky light

Providing and fixing fully glazed fixed steel sky light etc.
made to crittal or equivalent standard and of approved
section painted with two coats of red oxide paint
including, cutting holes and making good damages to
walls etc. complete as required in any floor.

119-23 Sq.ft. 453.75 374.79 170,060.96

Sub Total (Schedule Items) = Rs. 78,247,249.71




ESTABLISHMENT OF POST GRADUATE EDUCATION AND RESEARCH CENTER
AT
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BILL OF QUANTITY

Sub Head Rate Amount
S.No Description Units antit
Code i : Qu i (Rs) (Rs)

CIVIL WORKS (Non Schedule Items)

1 Termite Treatement

Providing and applying anti termite treatment in
foundation bed of excavated trenches, vertical walls
of excavated trenches and under floor of new
buildings by approved manufactures/suppliers with
ten years guarantee as directed by the engineer
incharge ( Only Plinth Area three time).To all the
earth dressed horizontal and vertical surfaces before

M-R ) Sft 14,682.00
laying of concrete etc. for columns and wall
foundations as well as trenches for drain lines etc.To
all foundations and plinth beams surfaces upto plinth
level before earth filling,To completion of stone
soling in plinth area complete and also in plinth
protection,Note: Payment as per Plinth Area one
time.
2 Water Proofing
Providing, laying and applying hot bitumen to the
vertical surfaces of the columns and the walls in
foundation & plinth in two layers with 10/20 at 1.64
M-R kg per sqm, applied hot over the completely <.:iry St 19,444.00
surfaces of the concrete works, after the curing
period is over, complete as per drawings,
specifications and as per instructions of Engineer In-
charge.
3 Marble
Steps (Tread)

Providing & laying 3/4" thick polished approved
Marble (as approved by Engineer In-charge) in single
piece (Upto 6 Sqft) with Polish, bull nose edging on
Stairs Steps as shown on drawings including
preparation and laying of base plaster / concrete (1"
thick) in 1:4 cement sand mortor, filling/grouting
joints in white/coloured cement & matching colour
grout as required, mechanical cutting complete as
per drawing / specification and instructions of
Engineer Incharge.

Sft 1,266.44

b Steps (Riser & Skirting)

Providing & laying 3/8" thick polished approved
Verona Marble (as approved by Engineer In-charge)
on Stairs Riser and skirting as shown on drawings
including preparation and laying of base plaster /
concrete (1/2" thick) in 1:4 cement sand mortor,| st 1,393.08
filling/grouting joints in white/coloured cement &
matching colour grout as required, mechanical
cutting complete as per drawing / specification and
instructions of Engineer Incharge.

c Floor and Walls
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Sub Head Rate Amount
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Providing & laying 1/2" thick pre polished approved
Verona Marble (as approved by Engineer In-charge)
size 1' x 2' on floor as shown on drawings including
preparation and laying of base plaster / concrete (2-
1/2" thick) in 1:4 cement sand mortor, filling/grouting|  sft 2,652.25
joints in white/coloured cement & matching colour
grout as required, mechanical cutting complete as
per drawing / specification and instructions of
Engineer Incharge.

4 UPVC Rafter

UPVC Section Wooden Rafter MS U-Channel inside 18
Gage & With Fixing of Flinch Plate, Rawl Bolt, Nut

Bolt, Accessories, Labour, Cartage ,Handling, Lifting, Sft 348.75
Fitting & Complete in All Respect.

5 Utility Room flooring
Providing and fixing, 32mm thick size 600 x 600 mm
300 mm high , metalic tile with cemented fill

M-R . o Sft 711.36

complete as per drawing / specification and
instructions of Engineer Incharge..

6 S S Handrail

Providing, making and fixing S.S. hand railing in
Staircases consisting of 1%" @ S.S. Vertical Post 2
Nos. at 2%ft interval with fixing arrangement of 16
gauge 4"@ circular S.S. Plate / cover with Rawal Bolts
and horizontal main rail of 24" @ S.S. Pipe with
M-R  |design / eitching with SS Clamps and including buffing|  grft 285.00
and making joints with finished, welded with high
standard all fitting fixtures of S.S.complete as per
drawings, specifications, and/or as directed by the
Engineer In-charge (Shop drawings shall be provided
for the approval of Engineer/Consultant).

Sub Total (Schedule Items)= Rs.




ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITY

MAIN SUMMARY

S.No

ITEMS OF WORKS

COST (Rs.)

PLUMBING WORKS

TOTAL AMOUNT OF SCHEDULE ITEMS

2,321,355.63

TOTAL AMOUNT OF NON SCHEDULE ITEMS

ADD % ON PWD SHEDULE ITEM

TOTAL COST RS.

Amount in words:-_




ESTABLISHMENT OF POST-GRADUATE STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITY

PLUMBING WORK

Sub Head
Code

Description

Units

Quantity

Rate
(Rs)

Amount
(Rs)

SCHEDULE ITEMS: (Schedule of Rates, 2012 PAK P.W.D)

Sub Head
code 301-6

Providing and fixing Pakistani make best available
quality European style white glazed earthenware
wash down W.C.Pan complete with and including
the cost of a plastic seat (PVC cover and buffers 3
galls. (13.6 liters) white glazed earthenware low
level flushing cistern with siphon fittings, 1-1/2
inches (40mm) dia white porcelain enameled flush
bend, 3/4 inch (20mm) dia, G.l. warning pipe carried
outside and bent vertically downwards and making
requisite number of holes in walls, plinth and floor
for pipe connections and making good in cement
concrete 1:2:4..

Each

4,804.67

4,804.67

Sub Head
code 301-1

Providing and fixing best quality squatting type
white glazed earthenware W.C Pan, Pakistani (of not
less than 18 Inches clear opening as measured
between flushing rims) complete with and including
the cost of 13.6 litre best quality low level plastic
flushing cistern with internal fittings complete,
P.V.C. flushing pipe suitable for squatting type with
extra bends and length with fittings, C.I. trap 4
inches (100mm) dia and making requisite number of
holes in walls, plinth & floor for pipe connection and
making good in cement concrete 1:2:4..

Each

55

3,424.92

188,370.38

Sub Head
code 301-25

Providing and fixing approved quality earthen ware
glazed vanity basin standard size (White/light
colour) and including the cost of 1-1/4” dia brass
waste 1-1/4” rubber plug and chrome plated brass
chain PVC waste pipe 1-1/4” dia of approved pattern
etc. complete.

Each

58

6,611.13

383,445.66

Sub Head
code 301-23

Providing and fixing approved quality stainless steel
sink 33” x 18” Pak made (Atlas) complete with brass
oxidized bolt kit/angle iron brackets built into walls
%" dia CP sink mixer 1-1/4” rubber plug and CP brass
chain 1-1/4” CP brass waste 1-1/4” dia malleable
iron or CP brass bottle trap with malleable iron or
brass unions and making requisite number of holes
in walls, plinth and floor for pipe connections and
making good in cement concrete 1:2:4

Each

12,406.77

12,406.77

Sub Head
code 301-17

Providing and fixing 1/2 inch (15 mm) dia plastic
connection complete with a 1/2 inch (15 mm) dia
brass stop cock two brass nuts and lining jointed to
plastic pipe.

Each

174

58,064.64

=~




ESTABLISHMENT OF POST-GRADUATE STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITY

PLUMBING WORK

Sub Head Rate Amount
S.No Description Units antit
Code e : Qu i (Rs) (Rs)
Sub Head Extra over item No.8 and 9 for providing single hole
6 code 301-14 chromium plated mixer tap 1/2 inch (15 mm) dia Each 117 1,298.55 151,930.35
(English or approved foreign make)..
Sub Head |Providing & fixing chromium plated Muslim bib-cock
7 Each 56 720.94 40,372.64
code 302-13 |with out Muslim Shower of approved quality. ac
8 S-1044 PVC Muslim shower with one meter flaxible pipe. Each 56 750.00 42,000.00
- ' - -
9 53395 C_hromlum F’Iated Brass Bo?te Trap with union & Each 56 1,360.00 76,160.00
pipe, 1-1/2 inches (40mm) dia.
Providing and fixing Royal bath room accessories of
set of 7 pieces consist of one cosmetic shelf, one
Sub Head towel rod with bracket, one soap dish, one tooth
10 brush holder with glass and cover, one tissue paper Each 1 4,316.62 4,316.62
code 302-11 ;
holder one double hook one towel ring etc complete
of approved quality as per direction of Engineer in-
charge.
11 S-1056 Supply & Fixing Royal Soap Dish. Each 56 346.70 19,415.20
Providing and fixing 24"x3/4"(610 mm x 20 mm) dia
Sub Head [(approved quality of chrome plated brass towel rail
12 54 968.44 52,295.76
code 302-2 |complete with brackets fixed with 1"(25 mm) long . -
C.P brass screws and rawal plug.
13 Sub Head Pr?Vldlng and fixing approved quality C.P. brass Each 56 854.40 47,846.44
code 302-3 |toilet paper holder.
Sub Head Providing and fixing 20 inches x 16 inches (508 mm x
14 406 mm) Looking mirror of Belgium glass complete Each 58 922.45 53,502.17
code 302-6 ) .
with Plastic frame and C.P. Brass screws.
15 S-937 uPVC Mutli Floor Trape. Each 62 774.74 48,033.57
Fixing floor traps of sizes with gratings including
Sub Head [cutting and making the requisite number of holes in
16 Each 62 294.96 18,287.42
code 317-12 |walls, plinth and floors and making good in 1:2:4 a
C.C..




ESTABLISHMENT OF POST-GRADUATE STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITY

PLUMBING WORK

Sub Head Rate Amount
S.No Description Units antit
Code i ' Quantity | oo (Rs)
Providing and fixing un platisized polyvinyl chloride
pipe (U.P.V.C) "D" class and specials etc. including
cutting and fitting complete with and including the
17 Sub Head |cost of cutting trench upto 1-1/2 feet deep refilling,
code 306-21 |watering, ramming, and disposal of surplus earth
within one chain and after cleaning the pipe and
cartage within 10 miles (16.09 km.) (working
pressure 12 kg/cm2 ) 1-1/4 inches (32 mm) dia.
Sub Head
2" di P. 0 110.3 38,605.21
a) code 306-23 dia Rft 35 0 5
H
b) SubHead ., . P.Rft 1280 207.10 |  265,088.78
code 306-24
Sub Head
4" di P.Rft 1060 328. 348,058.65
9| code 306-25 |* 412 i 3
H
d) subHead ., P.Rft 280 509.08 | 142,541.17
code 306-27
Providing manhole type 'A' size 2 feet x 1-1/2 feet or
(610 mm x 457 mm) (inside dimensions) x 2 feet
(610 mm) deep as per approved design and
specifications complete for 4 inches to 12 inches
(100 to 305 mm) dia pipes up to 3 feet-11 inches
(1.19 m) depth with cast iron cover and frame 16
inches (406 mm) dia, inside (weight=1 Cwt.1 Qtr.) or
Sub Head 63.5 kg. fixed in 4 inches (100 mm) thick RCC 1:2:4
18 code 315-1 slab, 8 inches (203 mm) thick c.c. 1:3:6 block Each 19 6,481.67 123,151.67
masonry walls set in 1:3 c.m; 6 inches (150 mm)
thick 1:3:6 c.c. in foundation 1:2:4 c.c. in benching,
1/2 inches (13 mm) thick cement plaster in 1:3 C.M.
to all inside wall surface, channels and benching etc.
and to top including making requisite umber of main
and branch channels but excluding the cost of
excavation back filling and disposal of excavated
stuff, manhole cover and frame.
Add for extra depth beyond 2 feet (610 mm) and
Sub Head |upto 3 feet-11 inches (1.19 M) for 'A' type manholes
19 Inch 38 80.32 3,052.30
code 315-2 |(for depth lesser than 2 feet or 610 mm deduct at ne
the same rate)..
Sub Head |Providing & fixing C.I Cover & Frame 18" dia (460
20 Each 19 8,769.90 166,628.10
code 315-26 |mm) weight 1 cwt 3 Qtr (88.90 Kg.) ac
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PLUMBING WORK

Sub Head Rate Amount
S.No Description Units uantit
Code P Q v (Rs) (Rs)

Providing G.I. pipes, specials and clamps etc,,
including fixing cutting and fitting complete with and
including the cost of breaking through walls and
Sub Head roof,‘ making .good etc.,. paint?ng 2 cans aﬁer
21 cleaning the pipe etc.; with white zinc paint with
code 305-1 | . -

pigment to match the colour of the building and
testing with water to a pressure head of 200 feet (61
M) and cartages within 10 miles (16.09 km.) (ILLM).
1/2 inch (15mm) dia pipe.

Sub Head

ia. Rft 35 67.82 2,373.70
a) code 305-1 15 mm dia 8
Sub Head
2 ia. R 0 88.28 29,132.40
b) code 315-2 0 mm dia ft 33
22 Sub Head |[Providing and fixing 1/2 inches (15 mm) dia ball
307-16 valve (with PVC Ball) made to B.S.S. 1212
a) subfead | dia. Nos. 9 129.76 1,167.84
307-17
Sub Head
0 ia. . .76 303.52
b) 307-18 20mm dia Nos 2 151
TOTAL OF SCHEDULE ITEM | 2,321,355.63
(i) PART -B I
NON SCHEDULE ITEM
WATER SUPPLY

Providing, installation, hydrostatic  testing,
commission, and balancing of PPRC, PN-20, Cold &
Hot Water Pipes with all fittings, fixtures and
specials like bend, tee, reducing socket, union,
nipples etc this piping shall be complete with
approved quality hanger & support system which
1 M.R shall be 100% imported with galvanized iron
hardware and fully threaded rods, bases and clamps
with non aging gaskets, this also includes cutting in
wall, slab, provision of sleeves, excavation and back
filling in approved manner, complete in all respects
as per specifications and drawings and as approved
by the Consultant.

i M.R 3/4" (20mm) Rft 490
i M.R 1" (25mm) Rft 2250
ii M.R 1-1/4" (32mm) Rft 50

iv M.R 11/2 (40mm) Rft 520
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BILL OF QUANTITY

PLUMBING WORK

Sub Head Rate Amount
S.No Description Units uantit
Code d a : (Rs) (Rs)
v M.R 2 (50mm) Rft 200
fixi f
) MR Supply and fixing of Trap for Water Closet P or S Each 1
Trap.
3 M.R Ball Valve with Handle
a) M.R S/F Ball Valve with handle 25mm dia for PPR pipe. Nos. 96
b) M.R S/F Ball Valve with handle 32mm dia for PPR pipe. Nos. 1
c) M.R S/F Ball Valve with handle 40mm dia for PPR pipe. Nos. 20
d) M.R S/F Ball Valve with handle 50 dia for PPR pipe. Nos. 4
DRAINAGE SPECIALTIES
Providing and fixing UPVC cow! for vent pipe of the
4 MR following dia including all accessories complete in all
a) a) 3" Nos. 20
b) b) 4" Nos. 20
Water Geyser
Supply and installation of geyser hot water geyser
5 M.R with below mentioned capacity including, 2 nos bass
' ball valves for piping, accessories, etc., complete all
in accordance with the drawing and specifications.
a) M.R 35 gallons capacity Nos 9
6 MR Providing and fixing Fire Extinguishers filled with Nos. 10

carbondioxide 5 kg

TOTAL OF NON SCHEDULE ITEM




ESTABLISHMENT OF POST-GRADUATE

it % STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT
BILL OF QUANTITIES
SUMMARY ELECTRICAL WORKS
S.No ITEMS OF WORKS COST (Rs.)

B ELECTRICAL WORKS
TOTAL AMOUNT OF SCHEDULE ITEMS 3,078,335.58

TOTAL AMOUNT OF NON SCHEDULE ITEMS

ADD % ON PWD SHEDULE ITEM

B = TOTAL AMOUNT ELECTRICAL WORKS

Amount in words:-




ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

Sub Head Rate Amount
S.No Description Units uantit
Code i Quantity|  2g) (Rs)

CHAPTER-2, INTERNAL ELECTRIFICATION

2-15 Point Wiring in recessed PVC conduit

Wiring for light, fan or call bell point with 1.5mm
single core, PVC insulated wire copper conductor
1 | 02-15-01 |wire in 20mm (3/4") dia PVC conduit recessed in the | Point 523 700.46 366,340.58
wall or column, roof etc, incl;uding 1mm. Single core
PVC insulated wire as ECC as required.

Wiring for two way light point with 1.5mm single
core, PVC insulated wire copper conductor wire in
20mm (3/4") dia PVC conduit recessed in the wall or
column roof.

2 | 02-15-03 Point 9 801.17 7,210.53

Extension/Additional wiring for light, fan ,call bell or
light plug point, controlled with same switch with
(3/.029") PVC insulated wire in 20 mm (3/4") dia
PVC conduit recessed in the wall, column or roof
including 1mm? single core, PVC insulated wire as
ECC as required.

3 02-9-04 P/Point 290 222.90 64,641.00

Total Of Point Wiring in recessed PVC conduit Shedule RS : 438,192.11

l I l

2-34 3 wire with ECC wire in existing conduit/Cable duct

Wiring for sub-main with 3x 1.5 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded

4 | 02-34-01 |copper conductor wire including 1 mm? PVC Rft 2033 20.87 42,428.71
insulated wire single core wire as ECC in all kinds of
existing or given conduit/cable duct as required.

Wiring for sub-main with 3x 2.5 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded

5 | 02-34-02 |copper conductor wire including 1.5 mm? PVC Rft 10572 26.03 275,189.16
insulated wire single core wire as ECC in all kinds of
existing or given conduit/cable duct as required.

Wiring for sub-main with 3x 4mm?, PVC insulated
wire 300/500 volts grade, single core, stranded

6 | 02-34-03 |copper conductor wire including 1.5 mm? PVC Rft 278 37.29 10,366.62
insulated wire single core wire as ECC in all kinds of
existing or given conduit/cable duct as required.

Wiring for sub-main with 3x 6mm?, PVC insulated
wire 300/500 volts grade, single core, stranded

7 | 02-34-04 |copper conductor wire including 2.5 mm? PVC Rft 4320 46.75 201,960.00
insulated wire single core wire as ECC in all kinds of
existing or given conduit/cable duct as required.
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BILL OF QUANTITIES

ELECTRICAL WORK

S.No

Sub Head
Code

Description

Units

Quantity

Rate
(Rs)

Amount
(Rs)

Total of 3 wire with ECC wire in existing conduit/Cable duct

529,944.49

I

2-35 4 wire with ECC wire in existing conduit/

PVC Duct.

2-35-04

Wiring for sub-main with 4x 4mm?, PVC insulated
wire 300/500 volts grade, single core, stranded
copper conductor wire including 1.5 mm?2 PVC
insulated wire single core wire as ECC in all kinds of
existing or given conduit/cable duct as required.

Rft

65

45.77

2,975.05

Total Of 4 wire with ECC wire in existin

g conduit Shedule RS :

2,975.05

2-67 PVC CONDUIT & DUCT

2-67-06

Supply & fixing 20mm ( 3/4") dia PVC conduit with
all especial such as bends, sockets, Junction etc
recessed in the wall or column as required.

Rft

12605

23.15

291,805.75

10

2-67-07

Supply & fixing 25mm (1") dia PVC conduit with all
especial such as bends, sockets, Junction etc
recessed in the wall or column as required

Rft

4663

26.71

124,548.73

11

2-67-10

Supply & fixing 50mm (2") dia PVC conduit with all
especial such as bends, sockets, Junction etc
recessed in the wall or column as required

Rft

88

65.14

5,732.32

Total Of PVC CONDUIT & DUCT Shedule RS :

422,086.80

2-74 CLIPSAL"ACCESSORIES ON RECESSED METAL BOARD

12

2-74-01

Providing & fixing 10 Amps polycarbonate flame
retardent S.P switch with fancy required gang plate
fixed on die fabricated, power coated metal board
recessed in wall or column including connection as
required [E31-36/1/2A Clipsal make]

Each

290

138.22

40,083.80

13

2-74-02

Providing & fixing 10 Amps polycarbonate flame
retardent Two way switch with fancy required gang
plate fixed on die fabricated, power coated metal
board recessed in wall or column including
connection as required [E31/2/3A Clipsal make]

Each

290.84

2,617.56

14

71-09

Providing & fixing flush type, 6/10 Amps 3-Pin socket
and double switches combine unit (Universal) fixed
on Plastic or Fiber top covered sheet on (14 SWG)
metal board with earth terminal recessed in wall and
column including, connection as required.

Each.

231

251.89

58,186.59




ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

S.No

Sub Head
Code

Description Units | Quantity

Rate
(Rs)

Amount
(Rs)

15

2-74-06

Providing & fixing 15 Amps polycarbonate flame
retardent 3-Pin switch socket unit with fancy gang
plate fixed on die fabricated, power coated metal Each 64
board recessed in wall or column including
connection as required [Clipsal make]

514.58

32,933.12

16

2-74-10

Providing & fixing Polycarbonate flame retardent

Telephone socket 4 contract single 2 line with fancy
gang plate fixed on die fabricated, power coated Each 4
metal board recessed in wall or column including
connection as required [E31RJ64SM Clipsal make]

565.84

2,263.36

17

2-74-12

Providing & fixing Polycarbonate flame retardant,
T.V Socket with plate fixed on die fabricated,
powder coated, metal board recessed in the wall or Each 55
column including connection as required. ( Clipsal
make)

459.14

25,252.70

18

2-74-11

Providing & fixing polycarbonate flame retardent
400 watts fan dimmer with plate fixed on die
fabricated, power coated metal board recessed in Each 69
the wall or column including connection as required
[E32V400F Clipsal make]

943.58

65,107.02

Total Of CLIPSAL"ACCESSORIES Shedule RS :

226,444.15

2-88 FITTING & FIXTURE - PHILIPS INDOOR LIGHT FITTING

2-92 PHILIPS ACCENT & DECORATIVE LIGHTING

2-104 MISCELLANEOUS FITTING AND FIXTURE

2-106 CEILING FANS

19

2-106-03

Providing & installing 140 cm (56"") sweep ceiling fan
with blades canopy, standard length of down rod
including connection with 14.0076" flexable wire Each 69
complete as required (without regulator)
Millat/Pak/Asia/Younas/Climax/Royal.

2,088.00

144,072.00

2-107

WALL BRACKET FANS.

20

2-107-03

Providing & installing 45 Cm (18") sweep wall
bracket fan complete with blades, regulator &
pulling cord switch, fitted on wall or column with Gl Each 5
clip including connection as required.

Millat/Pak/Asia/ Younas/Climax/ Royal.

1,884.00

9,420.00

Total Of Ceiling Fan Shedule RS :

153,492.00

2-111 DOUBLE ACTION PLASTIC BODY EXHAUST FANS




ESTABLISHMENT OF POST-GRADUATE
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ELECTRICAL WORK
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Sub Head
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Quantity

Rate
(Rs)

Amount
(Rs)

21

2-111-01

Providing & installing 20 cm (8") sweep, double
Action, Plactic body Exhaust fan complete with
blades, motor and pulling cord switch etc fixed in
existing hole including connection with 14.0076"
flexable wire complete as required Millat / Pak / Asia
/ Younus / Climax /Royal.

Each

40

1,330.00

53,200.00

22

2-111-02

Providing & installing 25 cm (10") sweep, double
Action, Plactic body Exhaust fan complete with
blades, motor and pulling cord switch etc fixed in
existing hole including connection with 14.0076"
flexable wire complete as required Millat / Pak / Asia
/ Younus / Climax /Royal.

Each

13

1,394.00

18,122.00

Total Of Exhaust Fan Shedule RS :

71,322.00

2-64

4 CORE CABLE WITH ECC WIRE IN EXISTING PIPE OR CABLE DUCT

23

2-64-03

Providing & laying, 4 core, 4 mm?, stranded copper
conductor, PVC insulated & PVC sheathed cable I/c
1.5 mm? single core PVC insulated wire as ECC in all
kinds of existing or given conduit/cable duct as
required.

Meter

30

167.39

5,021.70

24

2-64-04

Providing & laying, 4 core, 6 mm?, stranded copper
conductor, PVC insulated & PVC sheathed cable I/c
2.5 mm? single core PVC insulated wire as ECC in all
kinds of existing or given conduit/cable duct as
required.

Meter

48

243,51

11,688.48

25

2-64-05

Providing & laying, 4 core, 10 mm?, stranded copper
conductor, PVC insulated & PVC sheathed cable I/c
2.5 mm? single core PVC insulated wire as ECC in all
kinds of existing or given conduit/ duct as required.

Meter

10

353.88

3,538.80

Total Of Cable Shedule RS :

20,248.98

|

|

3-04

4 CORE LT UN ARMOURED CABLE IN EXISTING CONDUIT OR CABLE

26

3-'4-01

Providing & laying 4 core, 16 mm?, PVC insulated &
PVC sheathed, 600/1000 volts grade with stranded
copper conductor, un armoured, L.T cable in
existing all kind of conduit or cable duct as per Pak.
P.W.D specification as required.

Meter

DUCT

25

434.04

10,851.00

Total Of Cable Shedule RS :

10,851.00

3-09 EARTHING AND LIGHTING ARRESTOR.
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ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

Sub Head Rate Amount
S.No Description Units uantit
Code P Q ¥ (Rs) (Rs)

Providing and fixing earthing set with 2'x2'x1/4"
copper place buried in the ground at a depth of 12
feet or less if water comes out from the ground level
27 3.9-03 with salt_and char.coal, or Earthing chemicaI.Powder Job ) 11,658.00 23.316.00
etc, making the pit 12 feet deep by excavation of all
tpe of soil (except soft or hard rock) i/c fixing of 8
SWG copper wire in 1/2" G.I conduit complete in all

respect as required.

Total Of Earhing Shedule RS : 23,316.00

28 L.V SWITCH GEARS

A MDB-E

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
i 2-83-01 |drawing ,vermin protected duly powder coated paint P/Sft 6 2,420.00 14,520.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

Providing & fixing 10 to 60 Amps,( High Breaking
ii 2-81-04 |Capacity) T.P MCCB fixed on existing board, I/c Each 8 4,576.00 36,608.00
inter-connection as required.

Providing & fixing 160 to 250 Amps,(Adjustabale -
iii 2-81-19 |[High Breaking Capacity) 4 Pole circuit breaker fixed Each 1 28,050.00 28,050.00
on existing board, |/c inter-connection as required.

B MDB

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
i 2-83-01 |drawing ,vermin protected duly powder coated paint| P/Sft 6 2,420.00 14,520.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

Providing & fixing 10 to 60 Amps,( High Breaking
ii 2-81-04 |Capacity) T.P MCCB fixed on existing board, I/c Each 4 4,576.00 18,304.00
inter-connection as required.

Providing & fixing 160 to 250 Amps,(Adjustabale -
iii 2-81-19 |High Breaking Capacity) 4 Pole circuit breaker fixed Each 1 28,050.00 28,050.00
on existing board , I/c inter-connection as required.

C DISTRIBUTION BOARD GROUND FLOOR LIGHT e
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ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

S.No

Sub Head
Code

Description

Units

Quantity

Rate
(Rs)

Amount
(Rs)

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/Sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,{ High Breaking
Capacity) T.P MCCB fixed on existing board, I/c
inter-connection as required.

Each

4,576.00

4,576.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, I/cinter-connection as required.

Each

21

418.00

8,778.00

DISTRIBUTION BOARD GROUND FLOOR POWER

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/Sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, 1/c
inter-connection as required.

Each

4,576.00

4,576.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, I/cinter-connection as required.

Each

18

418.00

7,524.00

DISTRIBUTION BOARD GROUND FLOOR AC

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/Sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, I/c
inter-connection as required.

Each

4,576.00

4,576.00




ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK
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Sub Head
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Units

Quantity

Rate
(Rs)

Amount
(Rs)

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, I/cinter-connection as required.

Each

17

418.00

7,106.00

DISTRIBUTION BOARD FIRST FLOOR LIGHT

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,{ High Breaking
Capacity) T.P MCCB fixed on existing board, 1/c
inter-connection as required.

Each

4,576.00

4,576.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, |/cinter-connection as required.

Each

21

418.00

8,778.00

DISTRIBUTION BOARD FIRST FLOOR POWER

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/Sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, 1/c
inter-connection as required.

Each

4,576.00

4,576.00

iii

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, I/cinter-connection as required.

Each

18

418.00

7,524.00

DISTRIBUTION BOARD FIRST FLOOR AC

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/Sft

2,420.00

9,680.00




ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK
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Sub Head
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(Rs)
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(Rs)

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, 1/c
inter-connection as required.

Each

4,576.00

4,576.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, |/c inter-connection as required.

Each

24

418.00

10,032.00

DISTRIBUTION BOARD SECOND FLOOR LIGHT

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/Sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, 1/c
inter-connection as required.

Each

4,576.00

4,576.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, I/cinter-connection as required.

Each

21

418.00

8,778.00

DISTRIBUTION BOARD SECOND FLOOR POWER

2-83-01

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated paint
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

P/Sft

2,420.00

9,680.00

2-81-06

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board, 1/c
inter-connection as required.

Each

4,576.00

4,576.00

2-81-01

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on
existing board, 1/cinter-connection as required.

Each

18

418.00

7,524.00

DISTRIBUTION BOARD SECOND FLOOR AC




ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQSJIMS, GAMBAT

BILL OF QUANTITIES
ELECTRICAL WORK

Sub Head Rate Amount
S.N Descriptio Units antit
© Code escription : Quantity (Rs) (Rs)

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
i 2-83-01 |drawing ,vermin protected duly powder coated paint| P/Sft 4 2,420.00 9,680.00
i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as required.

Providing & fixing 10 to 60 Amps,( High Breaking
ii 2-81-06 |Capacity) T.P MCCB fixed on existing board, 1/c Each 1 4,576.00 4,576.00
inter-connection as required.

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

L ) . . Each 24 418.00 10,032.00
existing board, I/cinter-connection as required.

iii 2-81-01

Total of L.V Switch Gears 344,432.00

7-1 ADDRESSABLE FIRE ALARM SYSTEM

Providing and fixing, testing and commissioning of
02 loop analogue fire control panel surface
/recessed mounting type with full switching
programming capabilities ,system suitable operation
29 7'-1-01 |of 230 volts 50hz with full functionality as per JOB 1 211,608.00 211,608.00
specification of manufacturer allied components.
with T&P etc and as per specific drawing imported
approved make /model or as approved by the
engineer in-charge as required.

Providing and fixing, testing and commissioning of
analogue addressable ionization smoke detector
with addressable base with full functioning
switching programming capabilities ,system as per
specification & recommended of drawing /
manufacturer with allied components with T&P etc
imported approved make/model or as approved by
the engineer in-charge as required.

30 7'-1-03 JoB 79 5,972.00 471,788.00




ESTABLISHMENT OF POST-GRADUATE
STUDENTS HOSTEL, AT PAQS]IMS, GAMBAT

BILL OF QUANTITIES

ELECTRICAL WORK

Sub Head Rate Amount
S.No Description Units uantit
Code P Quantity (Rs) (Rs)

Providing and fixing, testing and commissioning of
analogue addressable ionization heat detector with
addressable base with full functioning switching
prog‘rémn.ung capabilities ,system as pe.r 108 1 5,808.00 5,808.00
specification & recommended of drawing /
manufacturer with allied components with T&P etc
imported approved make/model or as approved by
the engineer in-charge as required.

31 7'-1-04

Providing and fixing, testing and commissioning of
addressable manual brake glass unit with
addressable base with full functioning switching
programming capabilities ,system as per
specification & recommended of drawing /
manufacturer with allied components with T&P etc
imported approved make/model or as approved by
the engineer in-charge as required.

32 7'-1-05 Jos 9 5,682.00 51,138.00

Providing and fixing, testing and commissioning of
addressable electronic sounder unit with
addressable base with full functioning switching
programming capabilities ,system as per
specification & recommended of drawing /
manufacturer with allied components with T&P etc
approved make/model or as approved by the
engineer in-charge as required.

33 7'-1-06 JoB 9 8,755.00 78,795.00

Total Of Addressable Fire Alarm System 819,137.00

34 5-12  [Centrifugal Pumping Set

Providing & fixing centrifugal pumping set complete
with AC 2 HP 2900 RPM 220V 50 cycle motor

a 5-12-02 |attached with centrifugal pump having suction & Each 2 7,947.00 15,894.00
discharge 1% " x 1 %" coupled on a common base
plate as approved .

Total Of Centrifugal Pumping Set Shedule RS : 15,894.00

TOTAL OF SCHEDULE ITEM 3,078,335.58

35 INDUSTRIAL SOCKET

Socket outlet industrial 380/400 volts, 3 phase,

Nos. 3
neutral and earth, water protected 32 Amps, S/F.

a N.S.I




ESTABLISHMENT OF POST-GRADUATE
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BILL OF QUANTITIES

ELECTRICAL WORK

Sub Head Rate Amount
S.No Description Units uantit
Code P Q ¥ (Rs) (Rs)

Total Of INDUSTRIAL SOCKET Non Shedule RS :

36 LIGHT FIXTURES

Supply & Installation of following light fixtures
complete with lamps, starters, holders, electronic
ballast etc including hangers, supports & all
mounting / fixing accessories, complete in all respect
& as per approval of engineer incharge.

a N.S.I' |12 Watt LED Ceiling light Nos. 277
b N.S.I |18 Watt LED Ceiling light Nos. 294
c N.S.I  |Mirror light Nos. 56
d N.S.I  |Wall Bracket Light 18 watts Nos. 64

Total Of LIGHT FIXTURES Non Shedule RS :

37 COMMUNICATION

Supply, pulling & fluke testing of Data or Voice
a N.S.I  |cables in PVC Pipe, including labeling at both ends as
per drawings.

b N.S.I  [Supply & Installation of Cat-5E UTP Cable Mtr 50

Supply, installation and connecting of telephone
Junction box 1.5 mm MS sheet steal fabricated, 120
c N.S.I micron powder coated, surface mounted or Nos. 1
concealed in wall with locking arrangements and
comprising with 2x16 pairs tag blocks.

Total Of COMMUNICATION Non Shedule RS :

38 Cable TV System.

Supply, pulling & testing of following Cable TV wiring
a N.S.I |in 20mm dia PVC Pipe including labelling at both Mtr 1690
ends. Co-axial cable double shielded RG-6 B/U

FIRE RESISTANT CABLE
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BILL OF QUANTITIES

ELECTRICAL WORK

Sub Head Rate Amount
S.No Description Units antit
Code P Quantity| . 1oy (Rs)

Supply & Installation of Wiring with 2 X 1.5 sgmm
fire resistant cables for Conventional Fire Alarm

b N.S.I  |system in 20mm dia PVC conduit clipped to be Mtr 620
surface or concealed in building fabric, including
labelling at both ends, complete as per drawing.

Total Of Cable TV & Fire Resistant Cable Non Shedule RS :

39 NETWORKING

i N.S.I  |Supply & Installation of Cat-6 UTP Cable Meters 282

I tallati No RJ- T-
i NS Suppy&.lns allation of 1No RJ-45, CAT-6 1/0 Nos. 13
(Networking )

Supply, Installation & termination of 24 port LAN

. . X Nos. 1
Switch complete with all accessories.

iii N.S.I

" NS Supply, Installatiop & terminatioh of Wifi Router 300 Nos. 9
mbps complete with all accessories.

Total Of NETWORKING Non Shedule RS :

40 Security Camera

i N.S.I  |Supply, Installation of 4 MP IR Bullet Camera Nos 25

ii N.S.I' [Supply, Installation Cat-6 UTP Cable (NETWORKING) | Meters 691

Supply, Installation of 32 Channel Network Video
Recorder H.265+/H.265/H.264/H.264+, Connectable
to the third-party network cameras, Up to 32 IP
cameras can be connected, Recording @ 8 MP
resolution, 1 SATA interface connectable for
recording and backup.

iii N.S.I No 1

v NS (Sj:szly, Installation of Seagate 8TB Sata Hard disk Nos 5
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N.S.I

VMS Pro Software

e Client/Server architecture, clients can add
multiple servers

* User-friendly Ul design

* Customizable user access levels

® Support ONVIF

e Support live view, playback and E-Map functions
* Support D3D display mode

® Supprt backup recording files

® Support dual stream

* Support 1/2/4/6/8/9/13/16/20/24/30/36/49/64
channels playing synchronously

No 1

vi

N.S.I

Supply, Installation 24 Port D-Link POE switches Nos 1

vii

N.S.I

Testing & Commissioning Job. 1

viii

N.S.I

Providing, installing, & commisioning of of LCD 49"
Make: SAMSUNG . complete in all repect or as
approved by the Engineer Incharge as required.

Nos 2

Total Of Security Camera Non Shedule RS :

TOTAL OF NON SHEDULE ITEM :

TOTAL OF SHEDULE ITEM :

3,078,335.58




